| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 06/27/01
PAGE : 301 -1
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 479, 261. 55 RQUTE : CR 200W
CALL CRDER : 301 CONTRACT ID : B -24970-A COUNTI ES : BENTON
LETTI NG DATE : 06/19/01 10:00 AM DI STRI CT : CRAWFORDSVI LLE DI STRI CT
CONTRACT TI ME : 60 WORK DAYS
CONTRACT DESCRI PTI ON : RURAL PRQIECT(S) : 9904017
SET- ASI DE :

VENDOR RANKI NG :

TOTAL % OVER
RANK VENDOR NO. / NAVE BI D LOW BI D
1 35-1523985 WRTZ & YATES, |NC $ 406, 212. 21 100. 0000%
2 35-1386990 I SOM JACK CONSTRUCTI ON CO $ 436, 317. 74 107. 4112%
3 35-1212938 ATLAS EXCAVATI NG | NC. $ 467, 675. 71 115. 1308%
| (1) 35-1523985 | (2) 35-1386990 | (3) 35-1212938
| WRTZ & YATES, |NC. | I SOM JACK CONSTRUCTION CO | ATLAS EXCAVATI NG, | NC.
LINE NO/ | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AVMOUNT| UNIT PRICE AVMOUNT|  UNIT PRICE AMOUNT
------------------------------------------ O
SECTI ON 0001 BRI DGE REPLACEMENT
I | |
0001 105- 06790 6.000 MOS | 1400. 00000 8400. 00| 1800. 00000 10800. 00| 1000. 00000 6000. 00
FI ELD OFFI CE, 27.9 n2 | | |
0002 105- 06845 LUMP|  10000. 00000 10000. 00|  12000. 00000 12000. 00| 8300. 00000 8300. 00
CONSTRUCTI ON ENG NEERI NG | |
0003 110- 01001 LUMP|  15000. 00000 15000. 00|  25000. 00000 25000. 00]  24000. 00000 24000. 00
MOBI LI ZATI ON AND DEMOBI LI ZATI ON | | [
0004 201-52370 LUMP| 6000. 00000 6000. 00| 5000. 00000 5000. 00|  10000. 00000 10000. 00
CLEARI NG R GHT OF WAY | |
0005 202-51330 LUVP|  20000. 00000 20000. 00]  40000. 00000 40000. 00]  28000. 00000 28000. 00
PRESENT STRUCTURE, REMOVE | | [
0006 202- 74045 2.000 EACH 100. 00000 200. 00| 75. 00000 150. 00| 250. 00000 500. 00
SI GN AND SUPPORTS, CHANNEL POSTS, REMOVE] |
0007 203- 02000 810.000 n8 | 9. 16000 7419. 60| 12. 00000 9720. 00| 19. 00000 15390. 00
EXCAVATI ON,  COMVON | | |
0008 203- 02040 50.000 n8 | 35. 00000 1750. 00| 75. 00000 3750. 00| 49. 00000 2450. 00
EXCAVATI ON, Y | |
0009 203-51223 614.000 n8 | 9. 15000 5618. 10| 16. 00000 9824. 00| 19. 00000 11666. 00
EXCAVATI ON,  VATERWAY | |
0010 205- 02224 90.000 m | 10. 34000 930. 60| 7.00000 630. 00| 5. 70000 513. 00

TEMPORARY EROSI ON AND SEDI MENT CONTROL, | | |
PERI METER PROTECTI ON | [

0011 205- 02231 66.800 m | 78. 69000 5256. 49| 35. 00000 2338. 00| 65. 00000 4342.00
TEMPORARY EROSI ON AND SEDI MENT CONTRQL, | | |
RI PRAP DI TCH CHECK | [ |

0012 205- 02234 4.000 EACH 67. 00000 268. 00| 200. 00000 800. 00| 125. 00000 500. 00
TEMPORARY EROSI ON AND SEDI MENT CONTROL, | | |
CULVERT Pl PE PROTECTI ON | | |

0013 206- 51230 322.900 n8 | 26. 14000 8440. 61| 15. 00000 4843. 50| 1. 00000 322. 90
EXCAVATI ON, FOUNDATI ON, UNCLASSIFIED | | |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 06/27/01
PAGE : 301 -2
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 479, 261. 55 ROUTE : CR 200W
CALL ORDER . 301 CONTRACT ID : B -24970-A COUNTI ES : BENTON
LETTI NG DATE : 06/19/01 10:00 AM DI STRI CT ;. CRAWFORDSVI LLE DI STRI CT
SET- AS| DE :
| (1) 35-1523985 | (2) 35-1386990 | (3) 35-1212938
| WRTZ & YATES, | NC. | 1SOM JACK CONSTRUCTI ON CO | ATLAS EXCAVATI NG | NC.
LINE NO/ | TEM CODE / ALT [ | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRI CE AMOUNT]| UNIT PRI CE AMOUNT]| UNI T PRI CE AMOUNT
------------------------------------------ e m e m m e e e e e e e et e e e et e e e e e e e e e e e e e e e e e e e e eeeaao
0014 206-51235 LUWP| 20000. 00000 20000. 00| 15000. 00000 15000. 00| 48000. 00000 48000. 00
COFFERDAM | | |
0015 213-52830 13.000 n8 | 183. 00000 2379. 00| 275. 00000 3575. 00| 160. 00000 2080. 00
FLOMBLE MORTAR | | [
0016 303-52308 980.000 My | 17. 00000 16660. 00| 15. 00000 14700. 00| 15. 00000 14700. 00
COVPACTED AGGREGATE, O 53 | | [
0017 402- 05468 302.000 My | 70. 00000 21140. 00| 70. 00000 21140. 00| 49. 00000 14798. 00
HVA BASE 25.0 mm MAINLI NE | | |
0018 402- 05477 136.000 My | 67. 00000 9112. 00| 79. 00000 10744. 00| 62. 00000 8432. 00
HVA SURFACE 9.5 nm MAI NLI NE | | [
0019 405-05518 1854.000 n2 | 0. 50000 927. 00| 0. 75000 1390. 50| 0. 50000 927. 00
ASPHALT FOR PRI VE COAT | | [
0021 601-01839 2.000 EACH 1842. 00000 3684. 00| 1900. 00000 3800. 00| 1750. 00000 3500. 00
GUARDRAI L TERM NAL SYSTEM W BEAM | | |
CURVED, 6 | | |
0022 601-01846 2.000 EACH 1842. 00000 3684. 00| 1900. 00000 3800. 00| 1750. 00000 3500. 00
GUARDRAI L TERM NAL SYSTEM W BEAM | | |
CURVED, 3 [ [ |
0023 601-06374 4.000 EACH 960. 00000 3840. 00| 715. 00000 2860. 00| 950. 00000 3800. 00
GUARDRAI L TRANSI TI ON, TGS-1 | | [
0024 601-99105 24.765 m | 37. 25000 922. 50| 43. 00000 1064. 90| 34. 00000 842.01
GUARDRAI L, W BEAM 1.905 m SPACI NG | | |
0025 610- 06257 179.600 n2 | 60. 00000 10776. 00| 57. 00000 10237. 20| 49. 00000 8800. 40
REI NFORCED CONCRETE BRI DGE APPROACH, | | |
250 mMm | | |
0026 615-06490 22.000 EACH 123. 00000 2706. 00| 120. 00000 2640. 00| 110. 00000 2420. 00
R GHT OF WAY MARKER | | |
0027 615- 06505 2.000 EACH 465. 00000 930. 00| 700. 00000 1400. 00| 430. 00000 860. 00
MONUMENT, B | | |
0028 616- 02320 1730.000 n2 | 3. 29000 5691. 70| 4. 00000 6920. 00| 4. 50000 7785. 00
GEOTEXTI LES | | |
0029 616- 06405 1095.000 MWy | 23. 00000 25185. 00| 21. 00000 22995. 00| 17. 50000 19162. 50
Rl PRAP, REVETNMENT | | |
0030 616- 06451 191.000 My | 23. 00000 4393. 00| 25. 00000 4775. 00| 22. 00000 4202. 00
R PRAP, UNI FORM | | |
0031 621-01004 1.000 EACH 800. 00000 800. 00| 700. 00000 700. 00| 700. 00000 700. 00
MOBI LI ZATI ON AND DEMOBI LI ZATI ON FOR | | |
SEEDI NG | | |
0032 621- 06548 3.700 kg | 65. 00000 240. 50| 108. 00000 399. 60| 57. 00000 210. 90
SEED M XTURE, CV | | |
0033 621- 06559 3300.000 n2 | 0. 55000 1815. 00| 1. 00000 3300. 00| 0. 55000 1815. 00

MULCHED SEEDI NG R | | |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 06/27/01
PACGE : 301 -3
TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 479, 261. 55 ROUTE : CR 200W
CALL ORDER : 301 CONTRACT ID : B -24970-A COUNTI ES : BENTON
LETTI NG DATE : 06/19/01 10:00 AM DI STRI CT : CRAWFORDSVI LLE DI STRI CT
SET- ASI DE :
| (1) 35-1523985 | (2) 35-1386990 | (3) 35-1212938
| WRTZ & YATES, | NC. | 1SOM JACK CONSTRUCTI ON CO | ATLAS EXCAVATI NG | NC.
LINE NO/ I TEM CODE / ALT |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRICE AVMOUNT|  UNIT PRI CE ANMOUNT
______________________________________________________________________ e e e e e e e e e e e e memmeee e e e e e e e e e e e e e e m e m -
0034 621- 06574 453.000 n2 | 8. 28000 3750. 84| 4. 50000 2038. 50| 7.20000 3261. 60
SCDDI NG | | |
0035 622-52436 4.000 EACH 35. 00000 140. 00| 30. 00000 120. 00| 26. 00000 104. 00
SIGN, DO NOT MOW OR SPRAY | | |
0036 622-91786 82.000 EACH 10. 80000 885. 60| 12. 00000 984. 00| 9. 60000 787. 20
SEEDLI NG | | |
0037 701-98647 300.000 m | 85. 00000 25500. 00| 70. 00000 21000. 00| 110. 00000 33000. 00
Pl LE, CONCRETE, STEEL SHELL ENCASED, | | |
5.16 nm 356 mm | | |
0038 702-51005 64.800 nm8 | 457. 75000 29662. 20| 430. 00000 27864. 00| 470. 00000 30456. 00
CONCRETE, A, SUBSTRUCTURE | | |
0039 702-51015 29.200 nm8 | 390. 41000 11399. 97| 430. 00000 12556. 00| 360. 00000 10512. 00
CONCRETE, B, FOOTI NGS | | |
0040 703-51030 10253. 000 kg | 1. 00000 10253. 00| 1. 10000 11278. 30| 1. 25000 12816. 25
REI NFORCI NG STEEL | | |
0041 703-51032 11123.000 kg | 1. 08000 12012. 84| 1. 40000 15572. 20| 1. 35000 15016. 05
REI NFORCI NG STEEL, EPOXY COATED | |
0042 703-97936 74.000 EACH 16. 00000 1184. 00| 16. 00000 1184. 00| 15. 00000 1110. 00
THREADED Tl E BAR ASSEMBLY, EPOXY COATED | | |
0043 704-51002 135.300 nB | 434. 72000 58817. 62| 460. 00000 62238. 00| 520. 00000 70356. 00
CONCRETE, C, SUPERSTRUCTURE | | |
0044 706- 06344 60.960 m | 165. 00000 10058. 40| 120. 00000 7315. 20| 160. 00000 9753. 60
RAILING TS 1 | | |
0045 709-51821 LUWP| 2000. 00000 2000. 00| 2000. 00000 2000. 00| 2500. 00000 2500. 00
SURFACE SEAL | | |
0046 715-05173 80.000 m | 80. 00000 6400. 00| 50. 00000 4000. 00| 110. 00000 8800. 00
PIPE, TYPE 3, CIRCULAR 600 nm | | |
0047 715-46020 8.000 EACH 225. 00000 1800. 00| 275. 00000 2200. 00| 280. 00000 2240. 00
Pl PE END SECTI ON, 600 nm | | |
0048 801- 04308 6.000 EACH 400. 00000 2400. 00| 155. 00000 930. 00| 130. 00000 780. 00
ROAD CLOSURE S| GN ASSEMBLY | | |
0049 801- 06605 4.000 EACH 160. 00000 640. 00| 100. 00000 400. 00| 75. 00000 300. 00
BARRI CADE, I11A | | |
0050 801- 06606 4.000 EACH 200. 00000 800. 00| 110. 00000 440. 00| 90. 00000 360. 00
BARRI CADE, |11B | | |
0051 801- 06625 5.000 EACH 110. 00000 550. 00| 80. 00000 400. 00| 75. 00000 375. 00
DETOUR ROUTE MARKER ASSEMBLY | | |
0052 801- 06640 14.000 EACH 110. 00000 1540. 00| 110. 00000 1540. 00| 95. 00000 1330. 00
CONSTRUCTI ON SI GN, A | | |
0053 801- 06645 1.000 EACH 30. 00000 30. 00| 60. 00000 60. 00| 26. 00000 26. 00

CONSTRUCTION SIGN, B [



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 06/27/01
PAGE : 301 -4
TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 479, 261. 55 ROUTE : CR 200W
CALL ORDER . 301 CONTRACT ID : B -24970-A COUNTI ES : BENTON
LETTI NG DATE : 06/19/01 10:00 AM DI STRI CT ;. CRAWFORDSVI LLE DI STRI CT
SET- AS| DE :
| (1) 35-1523985 | (2) 35-1386990 | (3) 35-1212938
| WRTZ & YATES, | NC. | 1SOM JACK CONSTRUCTI ON CO | ATLAS EXCAVATI NG | NC.
LINE NO/ |ITEM CODE / ALT |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRI CE AMOUNT]| UNIT PRI CE AMOUNT]| UNI T PRI CE AMOUNT
------------------------------------------ e m e m m e e e e e e e et e e e et e e e e e e e e e e e e e e e e e e e e eeeaao
0054 801- 06775 LUWP| 2000. 00000 2000. 00| 5500. 00000 5500. 00| 5000. 00000 5000. 00
MAI NTAI NI NG TRAFFI C | | |
0055 406- 05521 1822.000 n2 | 0. 12000 218. 64| 0. 22000 400. 84| 0. 15000 273.30
ASPHALT FOR TACK COAT | | [
SECTI ON TOTALS | $ 406, 212. 21| $ 436, 317. 74| $ 467, 675. 71
------------------------------------------ e m o m m e e e e e e e e e et e e et e e e e e e e e e e e e e e e e e e e e mmeeeeaeaaaao
CONTRACT TOTALS | $ 406, 212. 21| $  436,317.74] $  467,675.71




| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 06/27/01
PAGE : 311 -1
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 1, 751, 115. 07 ROUTE : |-69
CALL CRDER : 311 CONTRACT ID : B -25168-A COUNTI ES : GRANT
LETTI NG DATE : 06/19/01 10:00 AM DISTRICT  : FT. WAYNE DI STRI CT
CONTRACT TIME : 11/16/01 COVPLETI ON DATE
CONTRACT DESCR! PTI ON : RURAL PRQJECT(S) : 0693080
0693080
SET- ASI DE :

VENDOR RANKI NG :

TOTAL % OVER
RANK VENDOR NO. / NAVE BI D LOW BI D
1 35-1128289 BEATY CONSTRUCTI ON, | NC. CONDI TI ONAL & AWARDED $ 1,696,036.34 100. 0000%
2 35-1212938 ATLAS EXCAVATING, |NC. $ 1,724, 450.39 101. 6753%
3 35-1057237 MOOOY, R L., INC $ 1,927,398.75 113. 6413%
| (1) 35-1128289 | (2) 35-1212938 | (3) 35-1057237
| BEATY CONSTRUCTI ON, | NC. | ATLAS EXCAVATING, | NC. |MCCOY, R L., INC
LINE NO/ | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AVMOUNT| UNIT PRICE AVMOUNT|  UNIT PRICE AMOUNT
------------------------------------------ O
SECTI ON 0001 BRI DGE REHABI LI TATI ON
I | |
0001 105- 06790 6.000 M6 | 1500. 00000 9000. 00| 1000. 00000 6000. 00| 1800. 00000 10800. 00
FI ELD OFFI CE, 27.9 n2 | | [
0002 105- 06845 LUMP|  10000. 00000 10000. 00|  12000. 00000 12000. 00]  32000. 00000 32000. 00
CONSTRUCTI ON ENG NEERI NG | |
0003 110- 01001 LUWP|  84800. 00000 84800. 00|  89000. 00000 89000. 00]  96300. 00000 96300. 00
MOBI LI ZATI ON AND DEMOBI LI ZATI ON | | [
0004 201-52370 LUMP|  16960. 00000 16960. 00|  10000. 00000 10000. 00| 6800. 00000 6800. 00
CLEARI NG RI GHT OF WAY , STR NO 1 | |
0005 201-52370 LUMP|  16960. 00000 16960. 00|  10000. 00000 10000. 00| 6800. 00000 6800. 00
CLEARI NG RI GHT OF WAY , STR NO 2 | |
0006 202- 02240 1062.800 n2 | 10. 50000 11159. 40| 10. 50000 11159. 40| 18. 00000 19130. 40
PAVEMENT, REMOVE | | |
0007 202- 02241 1115.000 m | 6. 00000 6690. 00| 6. 00000 6690. 00| 6. 00000 6690. 00
GUARDRAI L, REMOVE | |
0008 202-51133 75.200 m | 75. 00000 5640. 00| 21. 00000 1579. 20| 8. 00000 601. 60
RAI LI NG REMOVE | | [
0009 202-51328 LUMP|  62297. 00000 62297.00|  85000. 00000 85000. 00] 200000. 00000 200000. 00
PRESENT STRUCTURE, REMOVE PORTI ONS |, | |
STR NO 2 | [ |
0010 202-51822 451.400 n2 | 23. 00000 10382. 20| 7.30000 3295. 22| 12. 00000 5416. 80
BRI DGE DECK OVERLAY, REMOVE | |
0011 202- 60820 2568.000 n2 | 3.00000 7704. 00| 3.30000 8474. 40| 3. 00000 7704. 00
SURFACE M LLI NG, ASPHALT | | |
0012 202- 60822 4534.000 n2 | 3.00000 13602. 00| 3.90000 17682. 60| 4. 00000 18136. 00
SURFACE M LLI NG PORTLAND CEMENT | |
CONCRETE [ [ |
0013 202-93741 8.000 EACH| 170. 00000 1360. 00| 135. 00000 1080. 00| 130. 00000 1040. 00

GUARD RAI L END TREATMENT, REMOVE [ | |



I NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 06/27/01
PAGE : 311 -2
TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 1, 751, 115. 07 ROUTE : |-69
CALL ORDER : 311 CONTRACT ID : B -25168-A COUNTI ES : GRANT
LETTI NG DATE : 06/19/01 10:00 AM DI STRI CT : FT. WAYNE DI STRICT
SET- ASI DE :
| (1) 35-1128289 | (2) 35-1212938 | (3) 35-1057237
| BEATY CONSTRUCTI ON, | NC. | ATLAS EXCAVATI NG, | NC. |MOCOY, R L., INC
LINE NO/ | TEM CODE / ALT |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRICE AVMOUNT|  UNIT PRI CE AMOUNT
0014 202- 94749 73.600 m | 15. 00000 1104. 00| 16. 00000 1177. 60| 30. 00000 2208. 00
CURB, ASPHALT, REMOVE | | |
0015 202- 99383 59.200 m | 100. 00000 5920. 00| 68. 00000 4025. 60| 80. 00000 4736. 00
TERM NAL JO NT, REMOVE | | |
0016 203- 02070 2475.400 n8 | 15. 00000 37131. 00| 11. 00000 27229. 40| 26. 00000 64360. 40
BORROW | |
0017 205- 02229 71.000 m | 7.00000 497. 00| 7. 00000 497. 00| 7.00000 497. 00
TEMPORARY ERCSI ON AND SEDI MENT CONTROL, | | |
STRAW BALE DI TCH CHECK | |
0018 213-52830 15.000 nB | 175. 00000 2625. 00| 150. 00000 2250. 00| 200. 00000 3000. 00
FLOMBLE MORTAR | | |
0019 303-52308 227.600 My | 35. 00000 7966. 00| 24. 00000 5462. 40| 18. 00000 4096. 80
COVPACTED AGGREGATE, O, 53 | | I
0020 304- 06464 64.000 n8 | 110. 00000 7040. 00| 49. 00000 3136. 00| 34. 00000 2176. 00
SUBBASE FOR PCCP | |
0021 402- 05468 4033.900 My | 30. 00000 121017. 00| 31. 50000 127067. 85| 28. 00000 112949. 20
HVA BASE 25.0 nm MAI NLI NE | | |
0022 402- 05473 366.200 My | 36. 00000 13183. 20| 49. 00000 17943. 80| 33. 00000 12084. 60
HVA | NTERVEDI ATE 12.5 mm NMAI NLI NE | | |
0023 402- 05474 1056.500 My | 32. 00000 33808. 00| 35. 50000 37505. 75| 29. 00000 30638. 50
HVA | NTERVEDI ATE 19.0 mm NMAI NLI NE | | |
0024 402- 05477 981.500 My | 44. 00000 43186. 00| 48. 00000 47112. 00| 40. 00000 39260. 00
HVA SURFACE 9.5 nm MAI NLI NE | | |
0025 402- 05481 1094.000 My | 29. 00000 31726. 00| 45. 50000 49777. 00| 26. 00000 28444. 00
HVA BASE 25.0 nm SHOULDER | | |
0026 502- 06331 362.800 n2 | 90. 00000 32652. 00| 73. 00000 26484. 40| 70. 00000 25396. 00
PCCP, 350 nm | | |
0027 503- 05310 59.200 m | 475. 00000 28120. 00| 315. 00000 18648. 00| 340. 00000 20128. 00
TERM NAL JO NT | | |
0028 601- 01522 8.000 EACH 1125. 00000 9000. 00| 1220. 00000 9760. 00| 1150. 00000 9200. 00
GUARDRAI L TRANSI TI ON TYPE TGB | | |
0029 601- 04746 4.000 EACH 5725. 00000 22900. 00| 5400. 00000 21600. 00| 5250. 00000 21000. 00
ENERGY ABSORBI NG TERM NAL, CZ | | |
0030 601- 94689 4.000 EACH| 2100. 00000 8400. 00| 2230. 00000 8920. 00| 2150. 00000 8600. 00
GUARDRAI L END TREATMENT, CS | | |
0031 601- 94690 4.000 EACH| 3100. 00000 12400. 00| 3150. 00000 12600. 00| 3100. 00000 12400. 00
GUARDRAI L END TREATMENT, Ms | | |
0032 601-97774 1.000 EACH 925. 00000 925. 00| 760. 00000 760. 00| 750. 00000 750. 00
GUARDRAI L END TREATMENT, OS, SPARE | |
PARTS PACKAGE | |
0033 601- 97803 1.000 EACH 1900. 00000 1900. 00| 2130. 00000 2130. 00| 2100. 00000 2100. 00
GUARDRAI L END TREATMENT, MBS, SPARE | |

PARTS PACKAGE



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 06/27/01
PAGE : 311 -3
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 1, 751, 115. 07 ROUTE : |-69
CALL ORDER : 311 CONTRACT ID : B -25168-A COUNTI ES : GRANT
LETTI NG DATE : 06/19/01 10:00 AM DI STRI CT © FT. WAYNE DI STRICT
SET- ASI DE :
| (1) 35-1128289 | (2) 35-1212938 | (3) 35-1057237
| BEATY CONSTRUCTI ON, | NC. | ATLAS EXCAVATI NG | NC. |[MOCOY, R L., INC
LINE NO/ | TEM CODE / ALT | | [
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRI CE ANMOUNT
------------------------------------------ e m e m m e e e e e e e et e e e et e e e e e e e e e e e e e e e e e e e e eeeaao
0034 601-99105 478.100 m | 28. 00000 13386. 80| 31. 30000 14964. 53| 32. 00000 15299. 20
GUARDRAI L, WBEAM 1.905 m SPACI NG | | |
0035 601-99108 504.700 m | 41. 25000 20818. 88| 46. 50000 23468. 55| 47. 00000 23720. 90
GUARDRAI L, W BEAM DOUBLE FACED, 1.905 | [ [
m SPACI NG | | |
0036 602- 06639 468.000 m | 1. 00000 468. 00| 95. 00000 44460. 00| 80. 00000 37440. 00
TEMPORARY CONCRETE BARRI ER. ANCHORED | | |
0037 602- 06646 795.000 m | 1. 00000 795. 00| 81. 00000 64395. 00| 75. 00000 59625. 00
TEMPORARY CONCRETE BARRI ER | | [
0038 602- 06729 48.000 EACH| 9. 00000 432. 00| 7.30000 350. 40| 10. 00000 480. 00
BARRI ER DELI NEATOR | |
0039 605- 05523 76.800 m | 20. 00000 1536. 00| 31. 00000 2380. 80| 20. 00000 1536. 00
CURB, HVA | | I
0040 610- 06262 732.800 n2 | 80. 00000 58624. 00| 68. 00000 49830. 40| 74. 00000 54227. 20
RE| NFORCED CONCRETE BRI DGE APPROACH, | |
350 mm | [
0041 616- 02320 2320.100 n2 | 2. 50000 5800. 25| 4.80000 11136. 48| 2.00000 4640. 20
GEOTEXTI LES | | [
0042 616- 05688 1057.200 My | 43. 00000 45459. 60| 30. 50000 32244. 60| 28. 50000 30130. 20
R PRAP, CLASS 1 | |
0043 616- 05689 266.100 My | 41. 00000 10910. 10| 32. 50000 8648. 25| 28. 50000 7583. 85
R PRAP, CLASS 2 | |
0044 616- 06405 390.100 My | 45. 00000 17554. 50| 22.00000 8582. 20| 22. 00000 8582. 20
R PRAP, REVETMENT | | [
0045 616- 95754 16.000 m | 40. 00000 640. 00| 30. 00000 480. 00| 60. 00000 960. 00
PAVED S| DE DI TCH, BREAK | | |
0046 621-01004 2.000 EACH 560. 00000 1120. 00| 585. 00000 1170. 00| 600. 00000 1200. 00
MOBI LI ZATI ON AND DEMOBI LI ZATI ON FOR | | [
SEEDI NG | | |
0047 621- 06559 8972.000 n2 | 0. 45000 4037. 40| 0. 50000 4486. 00| 0. 45000 4037. 40
MULCHED SEEDI NG R | | [
0048 621- 06574 8984.000 n? 3. 50000 31444. 00| 3. 40000 30545. 60| 3. 30000 29647. 20
SODDI NG | |

Pl LE, CONCRETE, STEEL SHELL ENCASED, | |
4.67 nm 305 mMm |

[
I

0049 701-03808 147.200 m | 120. 00000 17664. 00| 140. 00000 20608. 00| 105. 00000 15456. 00
| |

0050 702-51005 13.600 nB | 1500. 00000 20400. 00| 900. 00000 12240. 00| 2850. 00000 38760. 00

CONCRETE, A, SUBSTRUCTURE | | |

0051 702-51863 672.000 EACH 8. 50000 5712. 00| 7.00000 4704. 00| 9. 00000 6048. 00
FIELD DRI LLED HOLE | N CONCRETE [ |

0052 703-51030 16176.000 kg | 1. 00000 16176. 00| 1. 20000 19411. 20| 1. 15000 18602. 40

REI NFORCI NG STEEL | |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 06/27/01
PACGE : 311 -4
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 1, 751, 115. 07 ROUTE : [|-69
CALL ORDER . 311 CONTRACT ID : B -25168-A COUNTI ES : GRANT
LETTI NG DATE : 06/19/01 10:00 AM DI STRI CT . FT. WAYNE DI STRICT
SET- AS| DE :
| (1) 35-1128289 | (2) 35-1212938 | (3) 35-1057237
| BEATY CONSTRUCTI ON, | NC. | ATLAS EXCAVATI NG | NC. |MCCOY, R L., INC
LINE NO/ | TEM CODE / ALT | | [
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ e m e m m e e e e e e e et e e e et e e e e e e e e e e e e e e e e e e e e eeeaao
0053 703-51032 38584.000 kg | 1. 30000 50159. 20| 1. 30000 50159. 20| 1. 25000 48230. 00
REI NFORCI NG STEEL, EPOXY CQATED | | |
0054 704- 05892 136.400 nB8 | 850. 00000 115940. 00| 600. 00000 81840. 00| 600. 00000 81840. 00
CONCRETE, QC/ @A, SUPERSTRUCTURE | | [
0055 704-51002 46.600 nB8 | 400. 00000 18640. 00| 310. 00000 14446. 00| 550. 00000 25630. 00
CONCRETE, C, SUPERSTRUCTURE | | [
0056 706-05734 16. 000 EACH| 1500. 00000 24000. 00| 1600. 00000 25600. 00| 1800. 00000 28800. 00
CONCRETE BRI DGE RAI LI NG TRANSI TI ON, TBT | | |
0058 706-51025 140.800 m | 185. 00000 26048. 00| 175. 00000 24640. 00| 145. 00000 20416. 00
CONCRETE, C, RAILING | | [
0059 709-51821 LUVP| 2200. 00000 2200. 00| 2500. 00000 2500. 00| 2000. 00000 2000. 00
SURFACE SEAL , STR NO 1 | | |
0060 709-51821 LUWP| 4500. 00000 4500. 00| 4500. 00000 4500. 00| 4000. 00000 4000. 00
SURFACE SEAL , STR NO 2 | | |
0062 713- 04858 LUWP|  226452. 00000 226452. 00| 190000. 00000 190000. 00] 250000. 00000 250000. 00
TEMPORARY BRI DGE , STR NO 2 | | [
0063 715-05119 389.900 m | 125. 00000 48737. 50| 110. 00000 42889. 00| 75. 00000 29242. 50
PIPE, TYPE 1, O RCULAR 375 nm [ [ |
0064 720- 04499 2.000 EACH 550. 00000 1100. 00| 425. 00000 850. 00| 500. 00000 1000. 00
I NLET, RECONSTRUCT | | [
0065 720- 44296 8.000 EACH 550. 00000 4400. 00| 550. 00000 4400. 00| 450. 00000 3600. 00
CAP | NLET | | [
0066 722-51401 10.000 n2 | 250. 00000 2500. 00| 390. 00000 3900. 00| 150. 00000 1500. 00
BRI DGE DECK PATCHI NG, FULL DEPTH | | |
0067 722-51842 455,800 n2 | 70. 00000 31906. 00| 53. 00000 24157. 40| 54. 00000 24613. 20
BRI DGE DECK OVERLAY | | [
0068 722-51846 1.200 nB | 395. 00000 474. 00| 395. 00000 474. 00| 395. 00000 474. 00
BRI DGE DECK OVERLAY, ADDI TI ONAL | | |
0069 722-51852 98.000 n2 | 48. 00000 4704. 00| 115. 00000 11270. 00| 50. 00000 4900. 00
BRI DGE DECK PATCHI NG PARTI AL DEPTH | | |
0070 729-51875 4.900 n2 | 450. 00000 2205. 00| 290. 00000 1421. 00| 200. 00000 980. 00
CONCRETE, A, PATCHI NG | | [
0071 801-04308 3.000 EACH 170. 00000 510. 00| 175. 00000 525. 00| 109. 00000 327. 00
ROAD CLOSURE SI GN ASSEMBLY | | |
0072 801- 06207 9828.200 m | 3. 25000 31941. 65| 3. 25000 31941. 65| 2.32000 22801. 42
TEMPORARY PAVEMENT MARKI NG REMOVABLE, | | |
100 mm | | |
0073 801- 06605 8.000 EACH 85. 00000 680. 00| 85. 00000 680. 00| 85. 00000 680. 00
BARRI CADE, |11A | | |
0074 801- 06640 58. 000 EACH 75. 00000 4350. 00| 85. 00000 4930. 00| 84. 00000 4872. 00

CONSTRUCTI ON SIGN, A | | |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 06/27/01
PAGE : 311 -5
TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 1, 751, 115. 07 ROUTE : [|-69
CALL ORDER . 311 CONTRACT ID : B -25168-A COUNTI ES : GRANT
LETTI NG DATE : 06/19/01 10:00 AM DI STRI CT . FT. WAYNE DI STRICT
SET- AS| DE :
| (1) 35-1128289 | (2) 35-1212938 | (3) 35-1057237
| BEATY CONSTRUCTI ON, | NC. | ATLAS EXCAVATI NG | NC. |MCCOY, R L., INC
LINE NO/ |ITEM CODE / ALT |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
______________________________________________________________________ T
0075 801- 06645 20. 000 EACH 30. 00000 600. 00| 31. 00000 620. 00| 45, 00000 900. 00
CONSTRUCTI ON SI G\, B | | |
0076 801- 06649 398. 000 EACH 9. 00000 3582. 00| 8. 50000 3383. 00| 2. 60000 1034. 80
TEMPORARY RAI SED PAVEMENT MARKER, 1 | | |
0077 801-06710 258. 000 DAY | 28. 00000 7224. 00| 15. 80000 4076. 40| 10. 00000 2580. 00
FLASHI NG ARROW S| GN | | [
0078 801-06775 LUWP| 81572. 00000 81572. 00| 80000. 00000 80000. 00| 60000. 00000 60000. 00
MAI NTAI NI NG TRAFFI C | | [
0079 801-97643 175.800 m | 17. 50000 3076. 50| 16. 20000 2847. 96| 88. 75000 15602. 25
TEMPORARY BUZZ STRI PS | | |
0080 804- 76420 2.000 EACH 40. 00000 80. 00| 85. 00000 170. 00| 136. 00000 272.00
MARKER TYPE 3, (W69 L) W TH PCST | | [
0081 804- 76425 2.000 EACH 40. 00000 80. 00| 85. 00000 170. 00| 136. 00000 272.00
MARKER TYPE 3, (W9 R) W TH PCST | | |
0082 808-06711 1332.600 m | 0. 20000 266. 52| 0. 25000 333. 15| 0. 01000 13. 33
LI NE, PAINT, BROKEN, VWH TE, 100 mm | | |
0083 808-06713 5324.000 m | 0. 18000 958. 32| 0. 25000 1331. 00| 0. 01000 53.24
LINE, PAINT, SOLID, WH TE, 100 mm | | [
0084 808-06714 5324.000 m | 0. 18000 958. 32| 0. 25000 1331. 00| 0. 01000 53.24
LI NE, PAINT, SCLID, YELLOW 100 nmm | | |
0085 808-06716 3104.000 m | 1. 75000 5432. 00| 1. 75000 5432. 00| 0. 93000 2886. 72
LI NE, REMOVE | | [
0086 808- 75996 36. 000 EACH 5. 00000 180. 00| 15. 00000 540. 00| 40. 00000 1440. 00
SNOAWPLOMWABLE RAI SED PAVEMENT MARKER, | | |
REMOVE | | |
0087 808- 75998 226.000 EACH 24. 00000 5424, 00| 24. 50000 5537. 00| 1. 00000 226. 00
SNOAPLOWABLE RAI SED PAVEMENT MARKER | | |
0088 202-51328 LUMP| 25000. 00000 25000. 00| 45000. 00000 45000. 00| 100000. 00000 100000. 00
PRESENT STRUCTURE, REMOVE PORTI ONS , | | |
STR NO 1 | [ |
0089 203- 02000 94.000 nB | 45. 00000 4230. 00| 17. 00000 1598. 00| 48. 00000 4512. 00
EXCAVATI ON, COVMON | | |
0090 203- 02080 0.600 km | 2600. 00000 1560. 00| 12000. 00000 7200. 00| 8500. 00000 5100. 00
LI NEAR GRADI NG | | [
0091 406- 05520 13.600 My | 245. 00000 3332. 00| 265. 00000 3604. 00| 230. 00000 3128. 00
ASPHALT FOR TACK COAT | | |
SECTI ON TOTALS | $ 1,696, 036. 34| $ 1,724, 450. 39| $ 1,927,398.75
------------------------------------------ o
CONTRACT TOTALS | $ 1,696, 036. 34| $ 1,724, 450. 39| $ 1,927,398.75




| NDI ANA DEPARTMENT OF TRANSPORTATI ON

TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 40, 200. 00

CALL ORDER . 321 CONTRACT ID :
LETTI NG DATE : 06/19/01 10:00 AM DI STRI CT :
CONTRACT TI ME :
CONTRACT DESCRI PTI ON : RURAL
SET- AS| DE :

VENDOR RANKI NG :

B -25288-A

RQUTE : 1-69

DATE : 06/27/01
PAGE : 321 -1

COUNTI ES : GRANT

FT. WAYNE DI STRI CT
08/10/01 COVPLETI ON DATE

PRQJECT(S) : 069200V

TOTAL % OVER
RANK VENDOR NO. / NAVE BI D LOWBI D
1 91-1798131 FLAVE ON, | NC. $ 37, 930. 00 100. 0000%
2 31-1028573 CIVIL CONSTRUCTI ON, | NC. $ 43, 039. 00 113. 4695%
| (1) 91-1798131 | (2) 31-1028573 |
| FLAME ON, I NC. | O VIL CONSTRUCTI ON, | NC. |
LINE NO/ | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT
__________________________________________ e
SECTI ON 0001 BRI DGE REPAI R- BEAM STRAI GHTENI NG
[ | |
0001 110- 01001 LUNP| 3000. 00000 3000. 00| 4508. 00000 4508. 00|
MOBI LI ZATI ON AND DEMOBI LI ZATI ON |
0002 711-91149 LUMP|  30000. 00000 30000.00]  28997. 00000 28997. 00|
STRAI GHTEN STEEL BEAM | | |
0003 801- 06640 18.000 EACH| 60. 00000 1080. 00| 60. 00000 1080. 00|
CONSTRUCTI ON SI G\, A | | |
0004 801- 06710 10. 000 DAY | 35. 00000 350. 00| 35. 00000 350. 00|
FLASHI NG ARROW S| GN | | |
0005 801- 06775 LUMP| 3500. 00000 3500. 00| 8104. 00000 8104. 00|
MAI NTAI NI NG TRAFFI C | | |
SECTI ON TOTALS | $ 37, 930. 00| $ 43, 039. 00|
__________________________________________ g
CONTRACT TOTALS | $ 37, 930. 00| $ 43, 039. 00|




| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 06/27/01
PAGE : 331 -1
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 347, 999. 98 ROUTE : |-65
CALL ORDER . 331 CONTRACT ID : B -25367-A COUNTI ES : MARI ON
LETTI NG DATE : 06/19/01 10:00 AM DI STRI CT . GREENFI ELD DI STRI CT
CONTRACT TIME : 11/03/01 COVPLETI ON DATE
CONTRACT DESCRI PTI ON : URBAN PROJIECT(S) : N A
SET- AS| DE :

VENDOR RANKI NG :

TOTAL % OVER
RANK VENDCR NO. / NAVE BI D LOW BI D
1 35-1841931 VENUS PAI NTI NG COVPANY $ 181, 600.00 100. 0000%
2 35-1602596 | CARUS | NDUSTRI AL PAI NTI NG & CONTRACTI NG $  229,000.00 126. 1013%
3 35-1131315 FI VE STAR PAI NTING | NC. $  295,6167.00 162. 5368%
4 35-1645115 THREE STAR PAI NTI NG $  305,028.83 167. 9674%
5  35-2019240 CENTRAL PAINTING |NC. $ 306, 600. 00 168. 8325%
6 35-1778430 SPANCS, N I. PAINTING INC CONDI TI ONAL BI D $ 399, 000.00 219. 7136%
7 36-3350477 EAGLE PAI NTI NG & MAI NTENANCE $ 434, 000.00 238. 9867%
| (1) 35-1841931 | (2) 35-1602596 | (3) 35-1131315
| VENUS PAI NTI NG COVPANY | | CARUS | NDUSTRI AL PAI NTI NG & FI VE STAR PAI NTING, | NC
LINE NO / | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNI'T PRI CE AMOUNT|  UNIT PRI CE AVOUNT
------------------------------------------ Ao m m e e e e e et m e e e e et e e e e e e e e e e e e e e e meeeeoao-o
SECTI ON 0001 BRI DGE PAI NTI NG
[ I |
0001 110- 01001 LUMP|  10000. 00000 10000. 00|  11450. 00000 11450. 00|  10000. 00000 10000. 00
MOBI LI ZATI ON AND DEMOBI LI ZATI ON | | |
0002 619- 51859 LUMP|  10000. 00000 10000. 00| 8500. 00000 8500.00]  17654. 00000 17654. 00
PAINT STEEL BRI DGE , STR#1 | | |
0003 619- 51859 LUMP|  10000. 00000 10000. 00|  10400. 00000 10400. 00|  27914. 00000 27914. 00
PAINT STEEL BRI DGE , STR#2 | | |
0004 619-51859 LUMP|  10000. 00000 10000. 00|  11000. 00000 11000. 00|  22777. 00000 22777.00
PAINT STEEL BRI DGE , STR#3 | | |
0005 619- 51859 LUMP|  10000. 00000 10000. 00|  10400. 00000 10400. 00|  19944. 00000 19944. 00
PAINT STEEL BRI DGE , STR#4 | |
0006 619- 61000 LUMP|  32000. 00000 32000. 00|  35700. 00000 35700.00|  35307. 00000 35307. 00
CLEAN STEEL BRI DGE , STR#1 | |
0007 619- 61000 LUMP|  32000. 00000 32000. 00|  44250. 00000 44250.00|  55829. 00000 55829. 00
CLEAN STEEL BRI DGE , STR#2 | |
0008 619- 61000 LUMP|  32000. 00000 32000. 00|  47000. 00000 47000.00|  45555. 00000 45555, 00
CLEAN STEEL BRI DGE , STR#3 | |
0009 619- 61000 LUMP|  32000. 00000 32000. 00|  44300. 00000 44300.00|  39887. 00000 39887. 00
CLEAN STEEL BRI DGE , STR#4 | |
0010 619- 93423 LUMP| 300. 00000 300. 00| 500. 00000 500. 00| 2000. 00000 2000. 00
POLLUTI ON CONTROL , STR#1 |
0011 619- 93423 LUMP| 300. 00000 300. 00| 500. 00000 500. 00| 2000. 00000 2000. 00
POLLUTI ON CONTROL , STR#2 | | |
0012 619- 93423 LUMP| 300. 00000 300. 00| 500. 00000 500. 00| 2000. 00000 2000. 00

POLLUTI ON CONTROL , STR#3 | | |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 06/27/01
PAGE : 331 -2
TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 347, 999. 98 ROUTE : |-65
CALL ORDER . 331 CONTRACT ID : B -25367-A COUNTI ES : MARI ON
LETTI NG DATE : 06/19/01 10:00 AM DI STRI CT . GREENFI ELD DI STRI CT
SET- AS| DE :
| (1) 35-1841931 | (2) 35-1602596 | (3) 35-1131315
| VENUS PAI NTI NG COVPANY | I CARUS | NDUSTRI AL PAI NTI NG & FI VE STAR PAI NTI NG, | NC.
LINE NO/ |ITEM CODE / ALT |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ e m e m m e e e e e e e et e e e et e e e e e e e e e e e e e e e e e e e e eeeaao
0013 619-93423 LUWP| 300. 00000 300. 00| 500. 00000 500. 00| 2000. 00000 2000. 00
POLLUTI ON CONTROL , STR#4 | | |
0014 709-51821 LUMP| 300. 00000 300. 00| 500. 00000 500. 00| 100. 00000 100. 00
SURFACE SEAL , STR#1 | | [
0015 709-51821 LUMP| 300. 00000 300. 00| 500. 00000 500. 00| 200. 00000 200. 00
SURFACE SEAL , STR#2 | | [
0016 709-51821 LUMP| 300. 00000 300. 00| 500. 00000 500. 00| 100. 00000 100. 00
SURFACE SEAL , STR#3 | | [
0017 709-51821 LUMP| 300. 00000 300. 00| 500. 00000 500. 00| 100. 00000 100. 00
SURFACE SEAL , STR#4 | | [
0018 801-06775 LUWP| 300. 00000 300. 00| 500. 00000 500. 00| 2400. 00000 2400. 00
MAI NTAI NI NG TRAFFI C , STR#1 | | |
0019 801-06775 LUWP| 300. 00000 300. 00| 500. 00000 500. 00| 3800. 00000 3800. 00
MAI NTAI NI NG TRAFFI C , STR#2 | | |
0020 801-06775 LUWP| 300. 00000 300. 00| 500. 00000 500. 00| 3000. 00000 3000. 00
MAI NTAI NI NG TRAFFI C , STR#3 | | [
0021 801-06775 LUWP| 300. 00000 300. 00| 500. 00000 500. 00| 2600. 00000 2600. 00
MAI NTAI NI NG TRAFFI C , STR#4 | | [
SECTI ON TOTALS | $ 181, 600. 00| $ 229, 000. 00| $ 295, 167. 00
------------------------------------------ Hre o e m e e e e e e e e e e ot e et e e e e e e o e e e e e e e e e e e e e e eeeceeeaoaao-
CONTRACT TOTALS | $ 181, 600. 00| $ 229, 000. 00| $ 295, 167. 00




| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 06/27/01
PAGE : 331 -3
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 347, 999. 98 ROUTE : |-65
CALL ORDER . 331 CONTRACT ID : B -25367-A COUNTI ES : MARI ON
LETTI NG DATE : 06/19/01 10:00 AM DI STRI CT . GREENFI ELD DI STRI CT
SET- AS| DE :
| (4) 35-1645115 | (5) 35-2019240 | (6) 35-1778430
| THREE STAR PAI NTI NG | CENTRAL PAI NTING | NC | SPANCS, N.I. PAINTING INC
LINE NO/ | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRI CE AMOUNT]| UNIT PRI CE AMOUNT]| UNI T PRI CE AMOUNT
------------------------------------------ e m e m m e e e e e e e et e e e et e e e e e e e e e e e e e e e e e e e e eeeaao

SECTI ON 0001 BRI DGE PAI NTI NG

[
0001 110-01001 LUWP| 14901. 25000 14901. 25| 15000. 00000 15000. 00| 20000. 00000 20000. 00

MOBI LI ZATI ON AND DEMOBI LI ZATI ON | | |

0002 619- 51859 LUWP| 8900. 55000 8900.55]  15000. 00000 15000. 00|  20000. 00000 20000. 00
PAINT STEEL BRI DGE , STR#1 | |

0003 619- 51859 LUMP|  12596. 10000 12596. 10|  15000. 00000 15000. 00|  30000. 00000 30000. 00
PAINT STEEL BRI DGE , STR#2 | |

0004 619-51859 LUMP|  11086. 65000 11086. 65|  15000. 00000 15000. 00|  30000. 00000 30000. 00
PAINT STEEL BRI DGE , STR#3 | |

0005 619- 51859 LUMP| 9889. 50000 9889.50]  15000. 00000 15000. 00|  25000. 00000 25000. 00
PAINT STEEL BRI DGE , STR#4 | |

0006 619- 61000 LUMP|  47469. 60000 47469.60|  45000. 00000 45000.00|  50000. 00000 50000. 00
CLEAN STEEL BRI DGE , STR#1 | |

0007 619- 61000 LUMP|  70157. 60000 70157.60|  78000. 00000 78000. 00|  75000. 00000 75000. 00
CLEAN STEEL BRI DGE , STR#2 | |

0008 619- 61000 LUMP|  69128. 80000 69128.80|  65000. 00000 65000. 00|  75000. 00000 75000. 00
CLEAN STEEL BRI DGE , STR#3 | |

0009 619- 61000 LUMP|  54244. 00000 54244.00|  40000. 00000 40000.00|  50000. 00000 50000. 00
CLEAN STEEL BRI DGE , STR#4 | |

0010 619- 93423 LUMP| 988. 00000 988. 00| 300. 00000 300. 00| 4000. 00000 4000. 00
POLLUTI ON CONTROL , STR#1 | | |

0011 619- 93423 LUMP| 399. 57000 399. 57| 300. 00000 300. 00| 4000. 00000 4000. 00
POLLUTI ON CONTROL , STR#2 | | |

0012 619- 93423 LUMP| 231. 85000 231. 85| 300. 00000 300. 00| 4000. 00000 4000. 00
POLLUTI ON CONTROL , STR#3 | | |

0013 619- 93423 LUMP| 598. 84000 598. 84| 300. 00000 300. 00| 4000. 00000 4000. 00
POLLUTI ON CONTROL , STR#4 | | |

0014 709-51821 LUMP| 988. 00000 988. 00| 100. 00000 100. 00| 1000. 00000 1000. 00
SURFACE SEAL , STR#L | |

0015 709-51821 LUMP| 399. 57000 399. 57| 100. 00000 100. 00| 1000. 00000 1000. 00
SURFACE SEAL , STR#2 | |

0016 709-51821 LUMP| 231. 85000 231. 85 100. 00000 100. 00| 1000. 00000 1000. 00
SURFACE SEAL , STR#3 | |

0017 709-51821 LUMP| 598. 84000 598. 84| 100. 00000 100. 00| 1000. 00000 1000. 00
SURFACE SEAL , STR#4 | |

0018 801- 06775 LUMP| 988. 00000 988. 00| 500. 00000 500. 00| 1000. 00000 1000. 00
MAI NTAI NI NG TRAFFI C , STR#L | | |

0019 801- 06775 LUMP| 399. 57000 399. 57| 500. 00000 500. 00| 1000. 00000 1000. 00
MAI NTAI NI NG TRAFFI C , STR#2 | | |

0020 801- 06775 LUMP| 231. 85000 231. 85 500. 00000 500. 00| 1000. 00000 1000. 00

MAI NTAI NI NG TRAFFI C , STR#3 | | |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 06/27/01

PACGE : 331 -4
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 347, 999. 98 ROUTE : |-65
CALL ORDER . 331 CONTRACT ID : B -25367-A COUNTI ES : MARI ON
LETTI NG DATE : 06/19/01 10:00 AM DI STRI CT . GREENFI ELD DI STRI CT
SET- AS| DE :
| (4) 35-1645115 | (5) 35-2019240 | (6) 35-1778430
| THREE STAR PAI NTI NG | CENTRAL PAI NTING | NC | SPANCS, N.I. PAINTING INC
LINE NO/ | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRI CE AMOUNT]| UNIT PRI CE AMOUNT]| UNI T PRI CE AMOUNT
------------------------------------------ e m e m m e e e e e e e et e e e et e e e e e e e e e e e e e e e e e e e e eeeaao
0021 801-06775 LUWP| 598. 84000 598. 84| 500. 00000 500. 00| 1000. 00000 1000. 00
MAI NTAI NI NG TRAFFI C , STR#4 | | |
SECTI ON TOTALS | $ 305, 028. 83| $ 306, 600. 00| $ 399, 000. 00
------------------------------------------ e m o m m e e e e e e e e e et e e et e e e e e e e e e e e e e e e e e e e e mmeeeeaeaaaao

CONTRACT TOTALS | $ 305, 028. 83| $ 306, 600. 00| $ 399, 000. 00




| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 06/27/01
PAGE : 331 -5
TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 347, 999. 98 ROUTE : |-65
CALL ORDER . 331 CONTRACT ID : B -25367-A COUNTI ES : MARI ON
LETTI NG DATE : 06/19/01 10:00 AM DI STRI CT . GREENFI ELD DI STRI CT
SET- AS| DE :
| (7) 36-3350477 | |
| EAGLE PAI NTI NG & MAI NTENANCE| |
LINE NO/ | TEM CODE / ALT [ | [
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
__________________________________________ o
SECTI ON 0001 BRI DGE PAI NTI NG
[ I |
0001 110-01001 LUWP| 30000. 00000 30000. 00| |
MOBI LI ZATI ON AND DEMOBI LI ZATI ON | | |
0002 619-51859 LUWP| 34000. 00000 34000. 00| |
PAI NT STEEL BRI DGE , STR#1 | [ [
0003 619-51859 LUWP| 50000. 00000 50000. 00| |
PAI NT STEEL BRI DGE , STR#2 | [ [
0004 619-51859 LUWP| 46000. 00000 46000. 00| |
PAI NT STEEL BRI DGE , STR#3 | [ [
0005 619-51859 LUWP| 38000. 00000 38000. 00| |
PAI NT STEEL BRI DGE , STR#4 | [ [
0006 619-61000 LUWP| 34000. 00000 34000. 00| |
CLEAN STEEL BRI DGE , STR#1 | [ |
0007 619-61000 LUWP| 50000. 00000 50000. 00| |
CLEAN STEEL BRI DGE , STR#2 | [ [
0008 619- 61000 LUWP| 46000. 00000 46000. 00| |
CLEAN STEEL BRI DGE , STR#3 | [ [
0009 619-61000 LUWP| 38000. 00000 38000. 00| |
CLEAN STEEL BRI DGE , STR#4 | [ [
0010 619-93423 LUWP| 5000. 00000 5000. 00| |
POLLUTI ON CONTROL , STR#1 | [ [
0011 619-93423 LUWP| 8000. 00000 8000. 00| |
POLLUTI ON CONTROL , STR#2 | [ [
0012 619-93423 LUWP| 8000. 00000 8000. 00| |
POLLUTI ON CONTROL , STR#3 | | |
0013 619-93423 LUWP| 5000. 00000 5000. 00| |
POLLUTI ON CONTROL , STR#4 | | |
0014 709-51821 LUWP| 500. 00000 500. 00| |
SURFACE SEAL , STR#1 | | [
0015 709-51821 LUWP| 500. 00000 500. 00| |
SURFACE SEAL , STR#2 | | [
0016 709-51821 LUWP| 500. 00000 500. 00| |
SURFACE SEAL , STR#3 | | [
0017 709-51821 LUWP| 500. 00000 500. 00| |
SURFACE SEAL , STR#4 | | [
0018 801-06775 LUWP| 10000. 00000 10000. 00| |
MAI NTAI NI NG TRAFFI C , STR#1 | | |
0019 801-06775 LUWP| 10000. 00000 10000. 00| |
MAI NTAI NI NG TRAFFI C , STR#2 | | |
0020 801-06775 LUWP| 10000. 00000 10000. 00| |
MAI NTAI NI NG TRAFFI C , STR#3 | | |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON

TABULATI ON CF BI DS
ENG NEER S ESTI MATE: $ 347, 999. 98

CALL ORDER . 331 CONTRACT ID : B -25367-A
LETTI NG DATE : 06/19/01 10:00 AM DI STRI CT . GREENFI ELD DI STRI CT
SET- AS| DE :

RQUTE : [-65

DATE : 06/27/01
PAGE : 331 -6

COUNTIES : NMARI ON

| (7) 36-3350477 |
| EAGLE PAI NTI NG & MAI NTENANCE|
LINE NO / | TEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE

__________________________________________ O
0021 801-06775 LUVP|  10000. 00000 10000. 00|
MAI NTAI NI NG TRAFFI C , STR#4 | |
SECTI ON TOTALS | $ 434, 000. 00|

__________________________________________ s

CONTRACT TOTALS | $ 434, 000. 00|

ANOUNT]

UNT PRI CE AMOUNT




| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 06/27/01
PAGE : 341 -1
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 291, 399. 98 ROUTE : 1-465 AND | -69
CALL ORDER . 341 CONTRACT ID : B -25368-A COUNTI ES : MARI ON HAM LTON
LETTI NG DATE : 06/19/01 10:00 AM DI STRI CT . GREENFI ELD DI STRI CT
CONTRACT TIME : 11/03/01 COVPLETI ON DATE
CONTRACT DESCRI PTI ON : URBAN PROJIECT(S) : N A
SET- AS| DE :

VENDOR RANKI NG :

TOTAL % OVER
RANK VENDCR NO. / NAVE BI D LOW BI D
1 35-1602596 | CARUS | NDUSTRI AL PAI NTI NG & CONTRACTI NG $ 176, 000.00 100. 0000%
2 35-1841931 VENUS PAI NTI NG COMPANY $ 187, 600.00 106. 5909%
3 35-1131315 FI VE STAR PAI NTI NG | NC. CONDI TI ONAL BI D $  224,066.00 127. 3102%
4 35-2019240 CENTRAL PAINTING | NC. $  243,000. 00 138. 0681%
5  35-1778430 SPANOCS, N I. PAINTING INC CONDI TI ONAL BI D $ 249, 000. 00 141. 4772%
6  35-1645115 THREE STAR PAI NTI NG CONDI TI ONAL BI D $  282,871.25 160. 7223%
7 36-3350477 EAGLE PAI NTI NG & MAI NTENANCE $  335,000.00 190. 3409%
| (1) 35-1602596 | (2) 35-1841931 | (3) 35-1131315
| | CARUS | NDUSTRI AL PAI NTI NG & VENUS PAI NTI NG COMPANY | FI'VE STAR PAINTING | NC.
LINE NO / | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNI'T PRI CE AMOUNT|  UNIT PRI CE AVOUNT
------------------------------------------ Ao m m e e e e e et m e e e e et e e e e e e e e e e e e e e e meeeeoao-o
SECTI ON 0001 BRI DGE PAI NTI NG
I I |
0001 110- 01001 LUMP| 8800. 00000 8800.00]  10000. 00000 10000. 00|  10000. 00000 10000. 00
MOBI LI ZATI ON AND DEMOBI LI ZATI ON | | |
0002 619-51859 LUMP|  12000. 00000 12000. 00|  10000. 00000 10000. 00|  27914. 00000 27914. 00
PAINT STEEL BRI DGE , STR#1 | | |
0003 619- 51859 LUMP| 7500. 00000 7500.00]  10000. 00000 10000. 00|  17654. 00000 17654. 00
PAINT STEEL BRI DGE , STR#2 | | |
0004 619- 51859 LUMP| 4500. 00000 4500.00]  10000. 00000 10000. 00|  11143. 00000 11143. 00
PAINT STEEL BRI DGE , STR#3 | | |
0005 619- 51859 LUWP| 4500. 00000 4500.00]  10000. 00000 10000. 00| 9978. 00000 9978. 00
PAINT STEEL BRI DGE , STR#4 | |
0006 619- 61000 LUMP|  56200. 00000 56200. 00|  49000. 00000 49000.00|  55829. 00000 55829. 00
CLEAN STEEL BRI DGE , STR#1 | |
0007 619- 61000 LUMP|  34900. 00000 34900. 00|  29000. 00000 29000. 00|  35307. 00000 35307. 00
CLEAN STEEL BRI DGE , STR#2 | |
0008 619- 61000 LUMP|  21000. 00000 21000. 00|  24000. 00000 24000. 00|  22285. 00000 22285. 00
CLEAN STEEL BRI DGE , STR#3 | |
0009 619- 61000 LUMP|  20600. 00000 20600. 00|  32000. 00000 32000.00|  19956. 00000 19956. 00
CLEAN STEEL BRI DGE , STR#4 | |
0010 619- 93423 LUMP| 500. 00000 500. 00| 300. 00000 300. 00| 2000. 00000 2000. 00
POLLUTI ON CONTROL , STR#1 |
0011 619- 93423 LUMP| 500. 00000 500. 00| 300. 00000 300. 00| 2000. 00000 2000. 00
POLLUTI ON CONTROL , STR#2 | | |
0012 619- 93423 LUMP| 500. 00000 500. 00| 300. 00000 300. 00| 1000. 00000 1000. 00

POLLUTI ON CONTROL , STR#3 | | |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 06/27/01
PAGE : 341 -2
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 291, 399. 98 ROUTE : 1-465 AND | -69
CALL ORDER . 341 CONTRACT ID : B -25368-A COUNTI ES : MARI ON HAM LTON
LETTI NG DATE : 06/19/01 10:00 AM DI STRI CT . GREENFI ELD DI STRI CT
SET- AS| DE :
| (1) 35-1602596 | (2) 35-1841931 | (3) 35-1131315
| 1 CARUS | NDUSTRI AL PAI NTI NG & VENUS PAI NTI NG COVPANY | FI VE STAR PAI NTI NG | NC
LINE NO/ | TEM CODE / ALT | | [
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ e m e m m e e e e e e e et e e e et e e e e e e e e e e e e e e e e e e e e eeeaao
0013 619-93423 LUWP| 500. 00000 500. 00| 300. 00000 300. 00| 1000. 00000 1000. 00
POLLUTI ON CONTROL , STR#4 | | |
0014 709-51821 LUMP| 500. 00000 500. 00| 300. 00000 300. 00| 200. 00000 200. 00
SURFACE SEAL , STR#1 | | [
0015 709-51821 LUMP| 500. 00000 500. 00| 300. 00000 300. 00| 100. 00000 100. 00
SURFACE SEAL , STR#2 | | [
0016 709-51821 LUMP| 500. 00000 500. 00| 300. 00000 300. 00| 100. 00000 100. 00
SURFACE SEAL , STR#3 | | [
0017 709-51821 LUMP| 500. 00000 500. 00| 300. 00000 300. 00| 100. 00000 100. 00
SURFACE SEAL , STR#4 | | [
0018 801-06775 LUWP| 500. 00000 500. 00| 300. 00000 300. 00| 3800. 00000 3800. 00
MAI NTAI NI NG TRAFFI C , STR#1 | | |
0019 801-06775 LUWP| 500. 00000 500. 00| 300. 00000 300. 00| 2400. 00000 2400. 00
MAI NTAI NI NG TRAFFI C , STR#2 | | |
0020 801-06775 LUMP| 500. 00000 500. 00| 300. 00000 300. 00| 700. 00000 700. 00
MAI NTAI NI NG TRAFFI C , STR#3 | | [
0021 801-06775 LUMP| 500. 00000 500. 00| 300. 00000 300. 00| 600. 00000 600. 00
MAI NTAI NI NG TRAFFI C , STR#4 | | [
SECTI ON TOTALS | $ 176, 000. 00| $ 187, 600. 00| $ 224, 066. 00
------------------------------------------ Hre o e m e e e e e e e e e e ot e et e e e e e e o e e e e e e e e e e e e e e eeeceeeaoaao-

CONTRACT TOTALS | $ 176, 000. 00| $ 187, 600. 00| $ 224, 066. 00




| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 06/27/01
PAGE : 341 -3
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 291, 399. 98 ROUTE : 1-465 AND | -69
CALL ORDER . 341 CONTRACT ID : B -25368-A COUNTI ES : MARI ON HAM LTON
LETTI NG DATE : 06/19/01 10:00 AM DI STRI CT . GREENFI ELD DI STRI CT
SET- AS| DE :
| (4) 35-2019240 | (5) 35-1778430 | (6) 35-1645115
| CENTRAL PAI NTING | NC | SPANCS, N.I. PAINTING INC | THREE STAR PAI NTI NG
LINE NO/ | TEM CODE / ALT | | [
| TEM DESCRI PTI ON QUANTI TY | UNIT PRI CE AMOUNT]| UNIT PRI CE AMOUNT]| UNI T PRI CE AMOUNT
------------------------------------------ e m e m m e e e e e e e et e e e et e e e e e e e e e e e e e e e e e e e e eeeaao

SECTI ON 0001 BRI DGE PAI NTI NG

[
0001 110-01001 LUWP| 10000. 00000 10000. 00| 12000. 00000 12000. 00| 13145. 00000 13145. 00

MOBI LI ZATI ON AND DEMOBI LI ZATI ON | | |

0002 619-51859 LUMP|  14400. 00000 14400. 00|  28000. 00000 28000. 00|  20550. 50000 20550. 50
PAINT STEEL BRI DGE , STR#1 | |

0003 619- 51859 LUMP|  10000. 00000 10000. 00|  15000. 00000 15000. 00|  16447. 14000 16447. 14
PAINT STEEL BRI DGE , STR#2 | |

0004 619-51859 LUMP|  10000. 00000 10000. 00|  13000. 00000 13000. 00|  10367. 00000 10367. 00
PAINT STEEL BRI DGE , STR#3 | |

0005 619- 51859 LUMP|  10000. 00000 10000. 00|  13000. 00000 13000. 00|  10093. 78000 10093. 78
PAINT STEEL BRI DGE , STR#4 | |

0006 619- 61000 LUMP|  80000. 00000 80000. 00|  60000. 00000 60000. 00|  85936. 00000 85936. 00
CLEAN STEEL BRI DGE , STR#1 | |

0007 619- 61000 LUMP|  35000. 00000 35000. 00|  32000. 00000 32000.00|  61051. 41000 61051. 41
CLEAN STEEL BRI DGE , STR#2 | |

0008 619- 61000 LUMP|  35000. 00000 35000. 00|  30000. 00000 30000. 00|  28627. 20000 28627. 20
CLEAN STEEL BRI DGE , STR#3 | |

0009 619- 61000 LUMP|  35000. 00000 35000. 00|  30000. 00000 30000. 00|  27166. 42000 27166. 42
CLEAN STEEL BRI DGE , STR#4 | |

0010 619- 93423 LUMWP| 300. 00000 300. 00| 2000. 00000 2000. 00| 728. 00000 728. 00
POLLUTI ON CONTROL , STR#1 | | |

0011 619- 93423 LUMP| 300. 00000 300. 00| 2000. 00000 2000. 00| 1272. 00000 1272. 00
POLLUTI ON CONTROL , STR#2 | | |

0012 619- 93423 LUMVP| 300. 00000 300. 00| 2000. 00000 2000. 00| 596. 00000 596. 00
POLLUTI ON CONTROL , STR#3 | | |

0013 619- 93423 LUMP| 300. 00000 300. 00| 2000. 00000 2000. 00| 566. 00000 566. 00
POLLUTI ON CONTROL , STR#4 | | |

0014 709-51821 LUMP| 100. 00000 100. 00| 1000. 00000 1000. 00| 728. 00000 728. 00
SURFACE SEAL , STR#L | |

0015 709-51821 LUMP| 100. 00000 100. 00| 1000. 00000 1000. 00| 1272. 00000 1272. 00
SURFACE SEAL , STR#2 | |

0016 709-51821 LUMP| 100. 00000 100. 00| 1000. 00000 1000. 00| 596. 40000 596. 40
SURFACE SEAL , STR#3 | |

0017 709-51821 LUMP| 100. 00000 100. 00| 1000. 00000 1000. 00| 566. 00000 566. 00
SURFACE SEAL , STR#4 | |

0018 801- 06775 LUMP| 500. 00000 500. 00| 1000. 00000 1000. 00| 728. 00000 728. 00
MAI NTAI NI NG TRAFFI C , STR#L | | |

0019 801- 06775 LUMP| 500. 00000 500. 00| 1000. 00000 1000. 00| 1272. 00000 1272. 00
MAI NTAI NI NG TRAFFI C , STR#2 | | |

0020 801- 06775 LUMP| 500. 00000 500. 00| 1000. 00000 1000. 00| 596. 40000 596. 40

MAI NTAI NI NG TRAFFI C , STR#3 | | |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 06/27/01

PACGE : 341 -4
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 291, 399. 98 ROUTE : 1-465 AND | -69
CALL ORDER . 341 CONTRACT ID : B -25368-A COUNTI ES : MARI ON HAM LTON
LETTI NG DATE : 06/19/01 10:00 AM DI STRI CT . GREENFI ELD DI STRI CT
SET- AS| DE :
| (4) 35-2019240 | (5) 35-1778430 | (6) 35-1645115
| CENTRAL PAI NTING | NC | SPANCS, N.I. PAINTING INC | THREE STAR PAI NTI NG
LINE NO/ | TEM CODE / ALT | | [
| TEM DESCRI PTI ON QUANTI TY | UNIT PRI CE AMOUNT]| UNIT PRI CE AMOUNT]| UNI T PRI CE AMOUNT
------------------------------------------ e m e m m e e e e e e e et e e e et e e e e e e e e e e e e e e e e e e e e eeeaao
0021 801-06775 LUMP| 500. 00000 500. 00| 1000. 00000 1000. 00| 566. 00000 566. 00
MAI NTAI NI NG TRAFFI C , STR#4 | | |
SECTI ON TOTALS | $ 243, 000. 00| $ 249, 000. 00| $ 282,871.25
------------------------------------------ e m o m m e e e e e e e e e et e e et e e e e e e e e e e e e e e e e e e e e mmeeeeaeaaaao

CONTRACT TOTALS [ $ 243, 000. 00| $ 249, 000. 00| $ 282,871. 25




| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 06/27/01
PAGE : 341 -5
TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 291, 399. 98 ROUTE : 1-465 AND | -69
CALL ORDER . 341 CONTRACT ID : B -25368-A COUNTI ES : MARI ON HAM LTON
LETTI NG DATE : 06/19/01 10:00 AM DI STRI CT . GREENFI ELD DI STRI CT
SET- AS| DE :
| (7) 36-3350477 | |
| EAGLE PAI NTI NG & MAI NTENANCE| |
LINE NO/ | TEM CODE / ALT [ | [
| TEM DESCRI PTI ON QUANTI TY | UNIT PRI CE AMOUNT]| UNIT PRI CE AMOUNT]| UNI T PRI CE AMOUNT
SECTI ON 0001 BRI DGE PAI NTI NG
[ I |
0001 110-01001 LUWP| 20000. 00000 20000. 00| |
MOBI LI ZATI ON AND DEMOBI LI ZATI ON | | |
0002 619-51859 LUWP| 55000. 00000 55000. 00| |
PAI NT STEEL BRI DGE , STR#1 | [ [
0003 619-51859 LUWP| 26000. 00000 26000. 00| |
PAI NT STEEL BRI DGE , STR#2 | [ [
0004 619-51859 LUWP| 25000. 00000 25000. 00| |
PAI NT STEEL BRI DGE , STR#3 | [ [
0005 619-51859 LUWP| 23000. 00000 23000. 00| |
PAI NT STEEL BRI DGE , STR#4 | [ [
0006 619-61000 LUWP| 55000. 00000 55000. 00| |
CLEAN STEEL BRI DGE , STR#1 | [ |
0007 619-61000 LUWP| 26000. 00000 26000. 00| |
CLEAN STEEL BRI DGE , STR#2 | [ [
0008 619- 61000 LUWP| 25000. 00000 25000. 00| |
CLEAN STEEL BRI DGE , STR#3 | [ [
0009 619-61000 LUWP| 23000. 00000 23000. 00| |
CLEAN STEEL BRI DGE , STR#4 | [ [
0010 619-93423 LUWP| 10000. 00000 10000. 00| |
POLLUTI ON CONTROL , STR#1 | | [
0011 619-93423 LUWP| 5000. 00000 5000. 00| |
POLLUTI ON CONTROL , STR#2 | [ [
0012 619-93423 LUWP| 5000. 00000 5000. 00| |
POLLUTI ON CONTROL , STR#3 | | |
0013 619-93423 LUWP| 5000. 00000 5000. 00| |
POLLUTI ON CONTROL , STR#4 | | |
0014 709-51821 LUWP| 500. 00000 500. 00| |
SURFACE SEAL , STR#1 | | [
0015 709-51821 LUWP| 500. 00000 500. 00| |
SURFACE SEAL , STR#2 | | [
0016 709-51821 LUWP| 500. 00000 500. 00| |
SURFACE SEAL , STR#3 | | [
0017 709-51821 LUWP| 500. 00000 500. 00| |
SURFACE SEAL , STR#4 | | [
0018 801-06775 LUWP| 15000. 00000 15000. 00| |
MAI NTAI NI NG TRAFFI C , STR#1 | | |
0019 801-06775 LUWP| 5000. 00000 5000. 00| |
MAI NTAI NI NG TRAFFI C , STR#2 | | |
0020 801-06775 LUWP| 5000. 00000 5000. 00| |
MAI NTAI NI NG TRAFFI C , STR#3 | | |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON

TABULATI ON CF BI DS
ENG NEER S ESTI MATE: $ 291, 399. 98

DATE : 06/27/01
PACGE : 341 -6

RQUTE : 1-465 AND | -69

CALL ORDER . 341 CONTRACT ID : B -25368-A COUNTI ES : MARI ON HAM LTON
LETTI NG DATE : 06/19/01 10:00 AM DI STRI CT . GREENFI ELD DI STRI CT
SET- AS| DE :
| (7) 36-3350477 | |
| EAGLE PAI NTI NG & MAI NTENANCE| |
LINE NO/ | TEM CODE / ALT [ | [
| TEM DESCRI PTI ON QUANTI TY | UNIT PRI CE AMOUNT]| UNIT PRI CE AMOUNT]| UNI T PRI CE AMOUNT
__________________________________________ o
0021 801-06775 LUWP| 5000. 00000 5000. 00| |
MAI NTAI NI NG TRAFFI C , STR#4 | | |
SECTI ON TOTALS | $ 335, 000. 00] |
__________________________________________ o

CONTRACT TOTALS | $ 335, 000. 00|




| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 06/27/01
PAGE : 351 -1
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 261, 199. 98 ROUTE : |-70
CALL ORDER . 351 CONTRACT ID : B -25369-A COUNTI ES : NMARI ON HANCOCK
LETTI NG DATE : 06/19/01 10:00 AM DI STRI CT . GREENFI ELD DI STRI CT
CONTRACT TIME : 11/03/01 COVPLETI ON DATE
CONTRACT DESCRI PTI ON : RURAL PRAJECT(S) : N A
SET- AS| DE :

VENDOR RANKI NG :

TOTAL % OVER
RANK VENDCR NO. / NAVE BI D LOW BI D
1 35-1602596 | CARUS | NDUSTRI AL PAI NTI NG & CONTRACTI NG $ 178, 000.00 100. 0000%
2 35-1645115 THREE STAR PAI NTI NG $  181,309.68 101. 8593%
3 35-1841931 VENUS PAI NTI NG COVPANY $ 195, 400. 00 109. 7752%
4 35-1131315 FI VE STAR PAINTING | NC. $  215,013.00 120. 7938%
5  35-1778430 SPANCS, N I. PAINTING |NC $ 219, 800.00 123. 4831%
6  35-2019240 CENTRAL PAINTING | NC. $ 226, 200.00 127. 0786%
7 36-3350477 EAGLE PAI NTI NG & MAI NTENANCE $ 231, 000.00 129. 7752%
| (1) 35-1602596 | (2) 35-1645115 | (3) 35-1841931
| I CARUS | NDUSTRI AL PAI NTI NG & THREE STAR PAI NTI NG | VENUS PAI NTI NG COMPANY
LINE NO / | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNI'T PRI CE AMOUNT|  UNIT PRI CE AVOUNT
------------------------------------------ Ao m m e e e e e et m e e e e et e e e e e e e e e e e e e e e meeeeoao-o
SECTI ON 0001 BRI DGE PAI NTI NG
I |
0001 110- 01001 LUMP| 8900. 00000 8900. 00| 9065. 55000 9065.55|  10000. 00000 10000. 00
MOBI LI ZATI ON AND DEMOBI LI ZATI ON | | |
0002 619- 51859 LUMP| 4500. 00000 4500. 00| 5746. 35000 5746.35]  10000. 00000 10000. 00
PAINT STEEL BRI DGE , STR#1 | | |
0003 619- 51859 LUMP| 3500. 00000 3500. 00| 3149. 85000 3149.85]  10000. 00000 10000. 00
PAINT STEEL BRI DGE , STR#2 | | |
0004 619- 51859 LUMP| 6900. 00000 6900. 00| 5405. 85000 5405.85]  10000. 00000 10000. 00
PAINT STEEL BRI DGE , STR#3 | | |
0005 619- 51859 LUMP| 4600. 00000 4600. 00| 3192. 45000 3192.45]  10000. 00000 10000. 00
PAINT STEEL BRI DGE , STR#4 | |
0006 619- 51859 LUMP| 4500. 00000 4500. 00| 5107. 86000 5107.86]  10000. 00000 10000. 00
PAINT STEEL BRI DGE , STR#5 | |
0007 619- 51859 LUMP| 4300. 00000 4300. 00| 3235. 00000 3235.00]  10000. 00000 10000. 00
PAINT STEEL BRI DGE , STR#6 | |
0008 619- 61000 LUMP|  21200. 00000 21200.00|  30647. 20000 30647.20|  19000. 00000 19000. 00
CLEAN STEEL BRI DGE , STR#1 | |
0009 619- 61000 LUMP|  16500. 00000 16500. 00|  16799. 20000 16799.20|  19000. 00000 19000. 00
CLEAN STEEL BRI DGE , STR#2 | |
0010 619- 61000 LUMP|  32000. 00000 32000. 00|  28831. 20000 28831.20|  19000. 00000 19000. 00
CLEAN STEEL BRI DGE , STR#3 | |
0011 619- 61000 LUMP|  21500. 00000 21500. 00|  17026. 40000 17026. 40|  19000. 00000 19000. 00
CLEAN STEEL BRI DGE , STR#4 | |
0012 619- 61000 LUMP|  21200. 00000 21200.00|  27242.00000 27242.00|  19000. 00000 19000. 00

CLEAN STEEL BRIDGE , STR#5 | |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 06/27/01
PAGE : 351 -2
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 261, 199. 98 ROUTE : |-70
CALL ORDER . 351 CONTRACT ID : B -25369-A COUNTI ES : NMARI ON HANCOCK
LETTI NG DATE : 06/19/01 10:00 AM DI STRI CT . GREENFI ELD DI STRI CT
SET- AS| DE :
| (1) 35-1602596 | (2) 35-1645115 | (3) 35-1841931
| I CARUS | NDUSTRI AL PAI NTI NG & THREE STAR PAI NTI NG | VENUS PAI NTI NG COMPANY
LINE NO/ | TEM CODE / ALT [ | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ e m e m m e e e e e e e et e e e et e e e e e e e e e e e e e e e e e e e e eeeaao
0013 619-61000 LUWP| 19400. 00000 19400. 00| 17253. 22000 17253. 22| 19000. 00000 19000. 00
CLEAN STEEL BRI DGE , STR#6 | | [
0014 619-93423 LUWP| 500. 00000 500. 00| 638. 49000 638. 49| 1300. 00000 1300. 00
POLLUTI ON CONTROL , STR#1 | | [
0015 619-93423 LUWP| 500. 00000 500. 00| 350. 00000 350. 00| 1300. 00000 1300. 00
POLLUTI ON CONTROL , STR#2 | | [
0016 619-93423 LUWP| 500. 00000 500. 00| 600. 65000 600. 65| 1300. 00000 1300. 00
POLLUTI ON CONTROL , STR#3 | | [
0017 619-93423 LUWP| 500. 00000 500. 00| 354. 72000 354. 72| 1300. 00000 1300. 00
POLLUTI ON CONTROL , STR#4 | | [
0018 619-93423 LUWP| 500. 00000 500. 00| 567. 54000 567. 54| 1300. 00000 1300. 00
POLLUTI ON CONTROL , STR#5 | | [
0019 619-93423 LUWP| 500. 00000 500. 00| 354. 45000 354. 45| 1300. 00000 1300. 00
POLLUTI ON CONTROL , STR#6 | | |
0020 709-51821 LUMP| 500. 00000 500. 00| 638. 49000 638. 49| 300. 00000 300. 00
SURFACE SEAL , STR#1 | | [
0021 709-51821 LUMP| 500. 00000 500. 00| 350. 00000 350. 00| 300. 00000 300. 00
SURFACE SEAL , STR#2 | | [
0022 709-51821 LUMP| 500. 00000 500. 00| 600. 65000 600. 65| 300. 00000 300. 00
SURFACE SEAL , STR#3 | | [
0023 709-51821 LUMP| 500. 00000 500. 00| 354, 72000 354. 72| 300. 00000 300. 00
SURFACE SEAL , STR#4 | | [
0024 709-51821 LUMP| 500. 00000 500. 00| 567. 54000 567. 54| 300. 00000 300. 00
SURFACE SEAL , STR#5 | | [
0025 709-51821 LUMP| 500. 00000 500. 00| 359. 45000 359. 45| 300. 00000 300. 00
SURFACE SEAL , STR#6 | | |
0026 801-06775 LUWP| 500. 00000 500. 00| 638. 49000 638. 49| 300. 00000 300. 00
MAI NTAI NI NG TRAFFI C , STR#1 | | |
0027 801-06775 LUWP| 500. 00000 500. 00| 350. 00000 350. 00| 300. 00000 300. 00
MAI NTAI NI NG TRAFFI C , STR#2 | | |
0028 801-06775 LUWP| 500. 00000 500. 00| 600. 65000 600. 65| 300. 00000 300. 00
MAI NTAI NI NG TRAFFI C , STR#3 | | |
0029 801-06775 LUWP| 500. 00000 500. 00| 354. 72000 354. 72| 300. 00000 300. 00
MAI NTAI NI NG TRAFFI C , STR#4 | | |
0030 801-06775 LUWP| 500. 00000 500. 00| 567. 54000 567. 54| 300. 00000 300. 00
MAI NTAI NI NG TRAFFI C , STR#5 | | |
0031 801-06775 LUWP| 500. 00000 500. 00| 359. 45000 359. 45| 300. 00000 300. 00
MAI NTAI NI NG TRAFFI C , STR#6 | | |
SECTI ON TOTALS | $ 178, 000. 00| $ 181, 309. 68| $ 195, 400. 00
------------------------------------------ o

CONTRACT TOTALS [ $ 178, 000. 00| $ 181, 309. 68| $ 195, 400. 00




| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 06/27/01
PAGE : 351 -3
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 261, 199. 98 ROUTE : |-70
CALL ORDER . 351 CONTRACT ID : B -25369-A COUNTI ES : NMARI ON HANCOCK
LETTI NG DATE : 06/19/01 10:00 AM DI STRI CT . GREENFI ELD DI STRI CT
SET- AS| DE :
| (4) 35-1131315 | (5) 35-1778430 | (6) 35-2019240
| FI VE STAR PAINTING | NC. | SPANCS, N. 1. PAINTING |INC | CENTRAL PAINTING I NC
LINE NO/ | TEM CODE / ALT [ | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRI CE AMOUNT]| UNIT PRI CE AMOUNT]| UNI T PRI CE AMOUNT
------------------------------------------ e m e m m e e e e e e e et e e e et e e e e e e e e e e e e e e e e e e e e eeeaao

SECTI ON 0001 BRI DGE PAI NTI NG

[ |
0001 110-01001 LUWP| 10000. 00000 10000. 00| 10000. 00000 10000. 00| 10000. 00000 10000. 00

MOBI LI ZATI ON AND DEMOBI LI ZATI ON | | |

0002 619- 51859 LUMP| 9978. 00000 9978.00]  11000. 00000 11000. 00| 7000. 00000 7000. 00
PAINT STEEL BRI DGE , STR#1 | |

0003 619- 51859 LUMP| 8217. 00000 8217. 00| 9000. 00000 9000. 00| 5000. 00000 5000. 00
PAINT STEEL BRI DGE , STR#2 | |

0004 619- 51859 LUMP|  15344. 00000 15344.00|  16000. 00000 16000. 00| 5000. 00000 5000. 00
PAINT STEEL BRI DGE , STR#3 | |

0005 619- 51859 LUMP|  11143.00000 11143.00/  12000. 00000 12000. 00| 5000. 00000 5000. 00
PAINT STEEL BRI DGE , STR#4 | |

0006 619- 51859 LUMP| 9978. 00000 9978.00|  11000. 00000 11000. 00| 5000. 00000 5000. 00
PAINT STEEL BRI DGE , STR#5 | | |

0007 619-51859 LUWP| 9978. 00000 9978.00|  11000. 00000 11000. 00| 5000. 00000 5000. 00
PAINT STEEL BRI DGE , STR#6 | | |

0008 619- 61000 LUMP|  19956. 00000 19956. 00|  18000. 00000 18000. 00|  30000. 00000 30000. 00
CLEAN STEEL BRI DGE , STR#1 | |

0009 619- 61000 LUMP|  16435. 00000 16435.00]  16000. 00000 16000. 00|  30000. 00000 30000. 00
CLEAN STEEL BRI DGE , STR#2 | |

0010 619- 61000 LUMP|  30687. 00000 30687.00|  28800. 00000 28800. 00|  30000. 00000 30000. 00
CLEAN STEEL BRI DGE , STR#3 | |

0011 619- 61000 LUMP|  22285. 00000 22285.00|  20000. 00000 20000. 00|  30000. 00000 30000. 00
CLEAN STEEL BRI DGE , STR#4 | |

0012 619- 61000 LUMP|  19956. 00000 19956. 00|  18000. 00000 18000. 00|  30000. 00000 30000. 00
CLEAN STEEL BRI DGE , STR#5 | |

0013 619- 61000 LUMP|  19956. 00000 19956. 00|  18000. 00000 18000. 00|  30000. 00000 30000. 00
CLEAN STEEL BRI DGE , STR#6 | |

0014 619- 93423 LUMP| 1000. 00000 1000. 00| 2000. 00000 2000. 00| 300. 00000 300. 00
POLLUTI ON CONTROL , STR#1 | | |

0015 619- 93423 LUMP| 1000. 00000 1000. 00| 2000. 00000 2000. 00| 300. 00000 300. 00
POLLUTI ON CONTROL , STR#2 | | |

0016 619- 93423 LUMP| 1000. 00000 1000. 00| 2000. 00000 2000. 00| 300. 00000 300. 00
POLLUTI ON CONTROL , STR#3 | | |

0017 619- 93423 LUMP| 1000. 00000 1000. 00| 2000. 00000 2000. 00| 300. 00000 300. 00
POLLUTI ON CONTROL , STR#4 | | |

0018 619- 93423 LUMP| 1000. 00000 1000. 00| 2000. 00000 2000. 00| 300. 00000 300. 00
POLLUTI ON CONTROL , STR#5 | | |

0019 619- 93423 LUMP| 1000. 00000 1000. 00| 2000. 00000 2000. 00| 300. 00000 300. 00
POLLUTI ON CONTROL , STR#6 | | |

0020 709-51821 LUMP| 100. 00000 100. 00| 500. 00000 500. 00| 100. 00000 100. 00

SURFACE SEAL , STR#1 | |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 06/27/01
PAGE : 351 -4
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 261, 199. 98 ROUTE : |-70
CALL ORDER . 351 CONTRACT ID : B -25369-A COUNTI ES : NMARI ON HANCOCK
LETTI NG DATE : 06/19/01 10:00 AM DI STRI CT . GREENFI ELD DI STRI CT
SET- AS| DE :
| (4) 35-1131315 | (5) 35-1778430 | (6) 35-2019240
| FI VE STAR PAINTING | NC. | SPANCS, N. 1. PAINTING |INC | CENTRAL PAINTING I NC
LINE NO/ | TEM CODE / ALT [ | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ e m e m m e e e e e e e et e e e et e e e e e e e e e e e e e e e e e e e e eeeaao
0021 709-51821 LUMP| 100. 00000 100. 00| 500. 00000 500. 00| 100. 00000 100. 00
SURFACE SEAL , STR#2 | | |
0022 709-51821 LUMP| 100. 00000 100. 00| 500. 00000 500. 00| 100. 00000 100. 00
SURFACE SEAL , STR#3 | | [
0023 709-51821 LUMP| 100. 00000 100. 00| 500. 00000 500. 00| 100. 00000 100. 00
SURFACE SEAL , STR#4 | | [
0024 709-51821 LUMP| 100. 00000 100. 00| 500. 00000 500. 00| 100. 00000 100. 00
SURFACE SEAL , STR#5 | | [
0025 709-51821 LUMP| 100. 00000 100. 00| 500. 00000 500. 00| 100. 00000 100. 00
SURFACE SEAL , STR#6 | | [
0026 801-06775 LUMP| 600. 00000 600. 00| 1000. 00000 1000. 00| 300. 00000 300. 00
MAI NTAI NI NG TRAFFI C , STR#1 | | [
0027 801-06775 LUWP| 1000. 00000 1000. 00| 1000. 00000 1000. 00| 300. 00000 300. 00
MAI NTAI NI NG TRAFFI C , STR#2 | | [
0028 801-06775 LUVP| 1000. 00000 1000. 00| 1000. 00000 1000. 00| 300. 00000 300. 00
MAI NTAI NI NG TRAFFI C , STR#3 | | [
0029 801-06775 LUMP| 700. 00000 700. 00| 1000. 00000 1000. 00| 300. 00000 300. 00
MAI NTAI NI NG TRAFFI C , STR#4 | | [
0030 801-06775 LUMP| 600. 00000 600. 00| 1000. 00000 1000. 00| 300. 00000 300. 00
MAI NTAI NI NG TRAFFI C , STR#5 | | [
0031 801-06775 LUMP| 600. 00000 600. 00| 1000. 00000 1000. 00| 300. 00000 300. 00
MAI NTAI NI NG TRAFFI C , STR#6 | | [
SECTI ON TOTALS | $ 215, 013. 00| $ 219, 800. 00| $ 226, 200. 00
------------------------------------------ Hre o e m e e e e e e e e e e ot e et e e e e e e o e e e e e e e e e e e e e e eeeceeeaoaao-

CONTRACT TOTALS | $ 215, 013. 00| $ 219, 800. 00| $ 226, 200. 00




| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 06/27/01
PAGE : 351 -5
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 261, 199. 98 ROUTE : |-70
CALL ORDER . 351 CONTRACT ID : B -25369-A COUNTI ES : NMARI ON HANCOCK
LETTI NG DATE : 06/19/01 10:00 AM DI STRI CT . GREENFI ELD DI STRI CT

SET- AS| DE :

| (7) 36-3350477 |
| EAGLE PAI NTI NG & MAI NTENANCE| |
LINE NO / | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRICE AMOUNT

SECTI ON 0001 BRI DGE PAI NTI NG

[
0001 110-01001 LUWP| 25000. 00000 25000. 00|

|
|
MOBI LI ZATI ON AND DEMOBI LI ZATI ON | | |
0002 619- 51859 LUMP|  12000. 00000 12000. 00| |
PAINT STEEL BRI DGE , STR#1 | [
0003 619- 51859 LUMP| 9500. 00000 9500. 00| |
PAINT STEEL BRI DGE , STR#2 | [
0004 619- 51859 LUMP|  18000. 00000 18000. 00| |
PAINT STEEL BRI DGE , STR#3 | [
0005 619- 51859 LUMP|  14000. 00000 14000. 00| |
PAINT STEEL BRI DGE , STR#4 | [
0006 619- 51859 LUMP|  12000. 00000 12000. 00| |
PAINT STEEL BRI DGE , STR#5 | [ |
0007 619- 51859 LUMP|  12000. 00000 12000. 00| |
PAINT STEEL BRI DGE , STR#6 | [ [
0008 619- 61000 LUMP|  12000. 00000 12000. 00| |
CLEAN STEEL BRI DGE , STR#1 | [
0009 619- 61000 LUMP| 9500. 00000 9500. 00| |
CLEAN STEEL BRI DGE , STR#2 | [
0010 619- 61000 LUMP|  18000. 00000 18000. 00| |
CLEAN STEEL BRI DGE , STR#3 | [
0011 619- 61000 LUMP|  14000. 00000 14000. 00| |
CLEAN STEEL BRI DGE , STR#4 | [
0012 619- 61000 LUMP|  12000. 00000 12000. 00| |
CLEAN STEEL BRI DGE , STR#5 | [
0013 619- 61000 LUMP|  12000. 00000 12000. 00| |
CLEAN STEEL BRI DGE , STR#6 | [
0014 619- 93423 LUMP| 5000. 00000 5000. 00| |
POLLUTI ON CONTROL , STR#1 | | |
0015 619- 93423 LUMP| 5000. 00000 5000. 00| |
POLLUTI ON CONTROL , STR#2 | | |
0016 619- 93423 LUMP| 5000. 00000 5000. 00| |
POLLUTI ON CONTROL , STR#3 | | |
0017 619- 93423 LUMP| 5000. 00000 5000. 00| |
POLLUTI ON CONTROL , STR#4 | | |
0018 619- 93423 LUMP| 5000. 00000 5000. 00| |
POLLUTI ON CONTROL , STR#5 | | |
0019 619- 93423 LUMP| 5000. 00000 5000. 00| |
POLLUTI ON CONTROL , STR#6 | | |
0020 709-51821 LUMP| 500. 00000 500. 00| [
|

SURFACE SEAL , STR#1 |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 06/27/01
PACGE : 351 -6
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 261, 199. 98 ROUTE : |-70
CALL ORDER . 351 CONTRACT ID : B -25369-A COUNTI ES : NMARI ON HANCOCK
LETTI NG DATE : 06/19/01 10:00 AM DI STRI CT . GREENFI ELD DI STRI CT

SET- AS| DE :

| (7) 36-3350477 | |

| EAGLE PAI NTI NG & MAI NTENANCE| |

LINE NO / | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRICE AMOUNT

------------------------------------------ o m m o m e m oo e e et m e e e e e e o e e e e o e e e e e e e e e ememeeoaoao-o
0021 709-51821 LUVP| 500. 00000 500. 00| |
SURFACE SEAL , STR#2 | | |
0022 709- 51821 LUMP| 500. 00000 500. 00| |
SURFACE SEAL , STR#3 | | |
0023 709- 51821 LUMP| 500. 00000 500. 00| |
SURFACE SEAL , STR#4 | | |
0024 709- 51821 LUMP| 500. 00000 500. 00| |
SURFACE SEAL , STR#5 | | |
0025 709- 51821 LUMP| 500. 00000 500. 00| |
SURFACE SEAL , STR#6 | | |
0026 801-06775 LUMP| 3000. 00000 3000. 00| |
MAI NTAI NI NG TRAFFI C , STR#1 | | |
0027 801-06775 LUMP| 3000. 00000 3000. 00| |
MAI NTAI NI NG TRAFFI C , STR#2 | | |
0028 801- 06775 LUMP| 3000. 00000 3000. 00| |
MAI NTAI NI NG TRAFFI C , STR#3 | | |
0029 801- 06775 LUMP| 3000. 00000 3000. 00| |
MAI NTAI NI NG TRAFFI C , STR#4 | | |
0030 801- 06775 LUMP| 3000. 00000 3000. 00| |
MAI NTAI NI NG TRAFFI C , STR#5 | | |
0031 801- 06775 LUMP| 3000. 00000 3000. 00| |
MAI NTAI NI NG TRAFFI C , STR#6 | | |
SECTI ON TOTALS | $ 231, 000. 00| |

------------------------------------------ Ao m o e e e e e e et e e e e e et e e et e e e e e e e e e meeoeoao-o

CONTRACT TOTALS | $ 231, 000. 00| |




| NDI ANA DEPARTMENT OF TRANSPORTATI ON

TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 1, 407, 277. 57

CALL ORDER . 361 CONTRACT ID :
LETTI NG DATE : 06/19/01 10:00 AM DI STRI CT :
CONTRACT TI ME :
CONTRACT DESCRI PTI ON : URBAN
SET- AS| DE :

VENDOR RANKI NG :

B -25413-A

GREENFI ELD DI STRI CT
11/16/01 COWVPLETI ON DATE

DATE : 06/ 27/
PAGE : 361 -1

RQUTE : WEST M CH GAN STREET

COUNTIES : NMARI ON

PROJECT(S) : B197006

1 35-1128289
2 35-1917625
3 35-2040801
4  35-1609544
5 35-1212938
6  35-0906416

BEATY CONSTRUCTI QN, | NC.

M LESTONE CONTRACTCRS, L. P.

GOHVANN ASPHALT & CONSTRUCTI QN, | NC.
SCHUTT- LOCKABI LL GO

ATLAS EXCAVATI NG | NC

VEDDLE BROTHERS CONSTRUCTI ON

01

LINE NO/ | TEM CODE / ALT

| TEM DESCRI PTI ON

| (1) 35-1128289

| BEATY CONSTRUCTI QN, | NC.

|
QUANTI TY | UNT PRICE

SECTI N 0001 BRI DGE REPLACEMENT

0001 105-01925

FIELD OFFICE, 51.1 n?2

0002 105-06845

CONSTRUCTI ON ENG NEERI NG

0003 110-01001

MOBI LI ZATI ON AND DEMCBI LI ZATI ON

0004 201-52370

8.000 MOS | 750. 00000
I

LUWP| 9600. 00000
I

LUWP| 50000. 00000

I
LUWP| 20000. 00000

CLEARI NG RI GHT OF WAY |

0005 202-02240
PAVEMENT, REMOVE
0006 202-02278

CURB, CONCRETE, REMOVE

0007 202-51330

2558.000 n2 | 6. 50000
379.000 m | 7.50000

I
LUMP|  62514. 00000

PRESENT STRUCTURE, REMOVE [

0008 202-52710

SI DEWALK, CONCRETE,

0009 202-93047
MANHCLE, REMOVE
0011 203-02000
EXCAVATI ON, COVMON
0012 203-02020

EXCAVATI ON, UNCLASSI FI ED [

0013 205- 02224

334.000 n2 | 5. 75000
REMOVE |
2.000 EACH 1655. 00000
[
62.000 n8 | 10. 00000
|
1540.700 n8 | 10. 00000
300.000 m | 5. 90000

TEMPCORARY ERCSI ON AND SEDI MENT CONTROL, |
PERI METER PROTECTI ON |

I
AMOUNT|

6000.

9600

50000

20000

16627

2842.
62514.
1920.
3310.
620.
15407.

1770.

I
00
I

. 00|

. 00|

. 00|

. 00|

50I
ooI
50
ooI
00|
ooI
ooI

I

|

TOTAL % OVER
Bl D LOW Bl D
$ 1,004,331.71 100. 0000%
$ 1,137, 779.69 113. 2872%
$ 1,176, 986.00 117. 1909%
$ 1,233,778.02 122. 8456%
$ 1,395, 969.30 138. 9948%
$ 1,546, 175.31 153. 9506%
(2) 35-1917625 | (3) 35-2040801
M LESTONE CONTRACTORS, L.P. | GOHVANN ASPHALT & CONSTR , |
|
UNIT PRI CE AMOUNT| UNIT PRI CE AMOUNT
e e e e e m e e e e e e e e
I
1400. 00000 11200. 00| 1500. 00000 12000. 00
I
7000. 00000 7000. 00| 9600. 00000 9600. 00
I
56000. 00000 56000.00]  50000. 00000 50000. 00
I
22000. 00000 22000.00]  20000. 00000 20000. 00
I
9. 00000 23022. 00| 10. 00000 25580. 00
I
5. 00000 1895. 00| 5. 00000 1895. 00
I
123500. 00000 123500. 00]  31000. 00000 31000. 00
I
5. 50000 1837. 00| 8. 00000 2672. 00
I
700. 00000 1400. 00| 250. 00000 500. 00
I
44. 00000 2728. 00| 35. 00000 2170. 00
I
15. 00000 23110. 50] 20. 00000 30814. 00
I
5. 00000 1500. 00| 5. 90000 1770. 00



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 06/27/01
PACGE : 361 -2
TABULATI ON CF BI DS

RE| NFORCED CONCRETE BRI DGE APPROACH, |
250 nm |

ENG NEER S ESTI MATE: $ 1, 407, 277. 57 ROUTE : WEST M CH GAN STREET
CALL ORDER : 361 CONTRACT 1D : B -25413-A COUNTI ES : MARI ON
LETTI NG DATE : 06/19/01 10:00 AM DI STRI CT : GREENFI ELD DI STRI CT
SET- ASI DE :
| (1) 35-1128289 | (2) 35-1917625 | (3) 35-2040801
| BEATY CONSTRUCTI ON, | NC. | M LESTONE CONTRACTCRS, L.P. | GOHVANN ASPHALT & CONSTR., |

LINE NO/ | TEM CODE / ALT | | |

| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRICE AVMOUNT|  UNIT PRI CE AMOUNT

------------------------------------------ R N

0014 205-02236 4.000 EACH 60. 00000 240. 00| 70. 00000 280. 00| 60. 00000 240. 00
TEMPORARY ERCSI ON AND SEDI MENT CONTROL, | | [
DRCOP | NLET PROTECTI ON | [ |

0015 206- 51220 184.000 nB | 300. 00000 55200. 00| 25. 00000 4600. 00| 35. 00000 6440. 00
EXCAVATI ON, VET | |

0016 211- 02050 280.000 n8 | 17. 50000 4900. 00| 15. 00000 4200. 00| 30. 00000 8400. 00
B BORROW | |

0017 211- 02060 861.000 n8 | 19. 20000 16531. 20| 26. 00000 22386. 00| 35. 00000 30135. 00
B BORROW FOR STRUCTURE BACKFI LL | | [

0018 213-52830 103.000 n8 | 120. 00000 12360. 00| 120. 00000 12360. 00| 150. 00000 15450. 00
FLOMBLE MORTAR | | |

0019 303-52308 281.700 My | 14. 60000 4112. 82| 30. 00000 8451. 00| 25. 00000 7042. 50
COVPACTED AGGREGATE, O, 53 | | I

0020 402- 05468 915.000 My | 30. 85000 28227. 75| 30. 85000 28227. 75| 40. 00000 36600. 00
HVA BASE 25.0 nmm MAI NLI NE | | |

0021 402- 05470 395.000 My | 34. 10000 13469. 50| 34. 10000 13469. 50| 42. 00000 16590. 00
HVA BASE C25.0 mm MAI NLI NE | | |

0022 402- 05474 419.000 My | 31. 75000 13303. 25| 31. 75000 13303. 25| 42. 50000 17807. 50
HVA | NTERVEDI ATE 19.0 mm NMAI NLI NE | | |

0023 402- 05477 191.000 My | 39. 40000 7525. 40| 39. 40000 7525. 40| 55. 00000 10505. 00
HVA SURFACE 9.5 nm MAI NLI NE | | |

0024 406- 05520 2.700 My | 200. 00000 540. 00| 200. 00000 540. 00| 230. 00000 621. 00
ASPHALT FOR TACK COAT | |

0025 601- 01522 1.000 EACH 1250. 00000 1250. 00| 1300. 00000 1300. 00| 1250. 00000 1250. 00
GUARDRAI L TRANSI TI ON TYPE TGB | | |

0027 601- 94689 1.000 EACH 2125. 00000 2125. 00| 2200. 00000 2200. 00| 2125. 00000 2125. 00
GUARDRAI L END TREATMENT, CS | | |

0028 601- 99105 7.620 m | 34. 00000 259. 08| 36. 00000 274. 32| 34. 00000 259. 08
GUARDRAI L, WBEAM 1.905 m SPACI NG | | |

0029 602- 06729 15.000 EACH| 9. 00000 135. 00| 9. 50000 142. 50| 9. 00000 135. 00
BARRI ER DELI NEATOR | | |

0030 604- 06069 54.800 n2 | 51. 50000 2822. 20| 50. 00000 2740. 00| 50. 00000 2740. 00
CURB RAMP, CONCRETE | |

0031 604- 06070 568.600 n2 | 25. 30000 14385. 58| 35. 00000 19901. 00| 28. 00000 15920. 80
S| DEWALK, CONCRETE | |

0032 605- 06120 48.000 m | 80. 00000 3840. 00| 68. 00000 3264. 00| 63. 00000 3024. 00
CURB, CONCRETE | |

0033 605- 06155 265.000 m | 47. 00000 12455, 00| 68. 00000 18020. 00| 58. 00000 15370. 00
CURB AND GUTTER, CONCRETE, MODI FI ED | | |

0034 610- 06257 287.000 n2 | 50. 00000 14350. 00| 65. 00000 18655. 00| 65. 00000 18655. 00

I
|



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 06/27/01
PACGE : 361 -3
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 1, 407, 277.57 ROUTE : WEST M CH GAN STREET
CALL ORDER . 361 CONTRACT ID : B -25413-A COUNTI ES : MARI ON
LETTI NG DATE : 06/19/01 10:00 AM DI STRI CT . GREENFI ELD DI STRI CT
SET- AS| DE :
| (1) 35-1128289 | (2) 35-1917625 | (3) 35-2040801
| BEATY CONSTRUCTI ON, | NC. | M LESTONE CONTRACTORS, L.P. | GOHVANN ASPHALT & CONSTR., |
LINE NO/ | TEM CODE / ALT [ | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ e m e m m e e e e e e e et e e e et e e e e e e e e e e e e e e e e e e e e eeeaao
0035 611- 05330 297.200 n2 | 33. 00000 9807. 60| 50. 00000 14860. 00| 45. 00000 13374. 00
CEMENT CONCRETE PAVEMENT FOR DRI VEWAYS, | | |
150 mm | | |
0036 611-95728 203.000 n2 | 39. 40000 7998. 20| 60. 00000 12180. 00| 52. 00000 10556. 00
CEMENT CONCRETE PAVEMENT FOR DRI VEWAYS, | | |
200 mMm | | |
0037 615- 06490 18.000 EACH| 102. 00000 1836. 00| 105. 00000 1890. 00| 102. 00000 1836. 00
R GHT OF WAY MARKER | | [
0038 615- 06505 4.000 EACH 410. 00000 1640. 00| 430. 00000 1720. 00| 410. 00000 1640. 00
MONUMENT, B | | |
0039 616- 02320 960.000 n2 | 1. 85000 1776. 00| 2. 25000 2160. 00| 3. 00000 2880. 00
GEOTEXTI LES | | [
0040 616- 05688 570.000 My | 18. 25000 10402. 50| 23. 00000 13110. 00| 25. 00000 14250. 00
R PRAP, CLASS 1 | | |
0041 616- 05689 485.000 My | 20. 35000 9869. 75| 27. 00000 13095. 00| 26. 00000 12610. 00
R PRAP, CLASS 2 | | [
0042 616- 06405 70.000 My | 17. 40000 1218. 00| 32. 00000 2240. 00| 24. 00000 1680. 00
R PRAP, REVETNMENT | | [
0043 621-01004 1.000 EACH 500. 00000 500. 00| 525. 00000 525. 00| 500. 00000 500. 00
MOBI LI ZATI ON AND DEMOBI LI ZATI ON FOR | | |
SEEDI NG | | |
0044 621- 06560 2270.000 n2 | 0. 60000 1362. 00| 0. 50000 1135. 00| 0. 60000 1362. 00
MULCHED SEEDI NG, U | | [
0045 622-52436 2.000 EACH 25. 00000 50. 00| 30. 00000 60. 00| 25. 00000 50. 00
SI GN, DO NOT MOW OR SPRAY | |
0046 622-91786 15. 000 EACH 10. 00000 150. 00| 22. 50000 337. 50| 10. 00000 150. 00
SEEDLI NG | | |
0047 701-51195 306.000 m | 67. 00000 20502. 00| 72. 00000 22032. 00| 100. 00000 30600. 00
PILE, STEEL H, HP 310 X 79 | | |
0048 701-93658 420.000 m | 71. 75000 30135. 00| 82. 00000 34440. 00| 110. 00000 46200. 00
PILE, STEEL H, HP 310 X 93 | | |
0049 702-51005 78.100 n8 | 500. 00000 39050. 00| 400. 00000 31240. 00| 500. 00000 39050. 00
CONCRETE, A, SUBSTRUCTURE | | |
0050 702-51015 28.300 nm8 | 400. 00000 11320. 00| 400. 00000 11320. 00| 500. 00000 14150. 00
CONCRETE, B, FOOTI NGS | | |
0051 703-51030 12229. 000 kg | 1. 00000 12229. 00| 1. 10000 13451. 90| 1. 25000 15286. 25
REI NFORCI NG STEEL | | |
0052 703-51032 47503. 000 kg | 1. 15000 54628. 45| 1. 18000 56053. 54| 1. 40000 66504. 20
REI NFORCI NG STEEL, EPOXY CQATED | | |
0053 704- 51002 519.100 nB8 | 315. 00000 163516. 50| 400. 00000 207640. 00| 500. 00000 259550. 00

CONCRETE, C, SUPERSTRUCTURE | | |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 06/27/01
PACGE : 361 -4
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 1, 407, 277.57 ROUTE : WEST M CH GAN STREET
CALL ORDER . 361 CONTRACT ID : B -25413-A COUNTI ES : MARI ON
LETTI NG DATE : 06/19/01 10:00 AM DI STRI CT . GREENFI ELD DI STRI CT
SET- AS| DE :
| (1) 35-1128289 | (2) 35-1917625 | (3) 35-2040801
| BEATY CONSTRUCTI ON, | NC. | M LESTONE CONTRACTORS, L.P. | GOHVANN ASPHALT & CONSTR., |
LINE NO/ | TEM CODE / ALT [ | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ e m e m m e e e e e e e et e e e et e e e e e e e e e e e e e e e e e e e e eeeaao
0054 706-51025 86.000 m | 345. 00000 29670. 00| 277. 00000 23822. 00| 250. 00000 21500. 00
CONCRETE, C, RAILING | | |
0055 709-51821 LUVP| 3690. 00000 3690. 00| 3000. 00000 3000. 00| 3150. 00000 3150. 00
SURFACE SEAL | | |
0057 715-03795 70.100 m | 191. 00000 13389. 10| 175. 00000 12267. 50| 200. 00000 14020. 00
PI PE, DUCTILE I RON, 150 nm | | [
0058 715- 05048 260.000 m | 9. 60000 2496. 00| 19. 00000 4940. 00| 8. 00000 2080. 00
PIPE, TYPE 4, O RCULAR 150 nm [ [ [
0059 715-05149 96.200 m | 66. 00000 6349. 20| 55. 00000 5291. 00| 100. 00000 9620. 00
PIPE, TYPE 2, O RCULAR 300 nm [ [ |
0060 715-05151 91.800 m | 88. 00000 8078. 40| 71. 00000 6517. 80| 125. 00000 11475. 00
PIPE, TYPE 2, O RCULAR 375 mm [ [ |
0061 715-05409 5.500 m | 745. 00000 4097. 50| 500. 00000 2750. 00| 75. 00000 412.50
PI PE, SANI TARY SEWER 250 mm | | [
0062 715-05411 18.200 m | 445, 00000 8099. 00| 225. 00000 4095. 00| 100. 00000 1820. 00
PI PE, SANI TARY SEWER 300 mm | | [
0063 715- 46000 1.000 EACH 170. 00000 170. 00| 200. 00000 200. 00| 150. 00000 150. 00
PI PE END SECTI ON, 300 mm | | [
0064 715- 46005 1.000 EACH 252. 00000 252. 00| 225. 00000 225. 00| 300. 00000 300. 00
PI PE END SECTION, 375 mm | | [
0065 715-90052 LUVP| 49000. 00000 49000. 00| 63000. 00000 63000. 00| 70000. 00000 70000. 00
LI FT STATION , SAN TARY | | [
0066 718-52610 48.600 nB | 38. 60000 1875. 96| 30. 00000 1458. 00| 30. 00000 1458. 00
AGGREGATE FOR UNDERDRAI NS | | [
0067 720-06658 7.400 m | 584. 00000 4321. 60| 1350. 00000 9990. 00| 75. 00000 555. 00
MANHOLE STRUCTURAL LI NI NG | | [
0068 720-44000 3.000 EACH 395. 00000 1185. 00| 230. 00000 690. 00| 300. 00000 900. 00
CASTI NG ADJUST TO GRADE | |
0069 720-45400 4.000 EACH 3000. 00000 12000. 00| 2400. 00000 9600. 00| 2250. 00000 9000. 00
MANHOLE, A4 | | |
0070 720-98174 2.000 EACH 1520. 00000 3040. 00| 1775. 00000 3550. 00| 2000. 00000 4000. 00
| NLET, B15 | | [
0071 720- 98555 2.000 EACH 1520. 00000 3040. 00| 1775. 00000 3550. 00| 2000. 00000 4000. 00
I NLET, C15 | | [
0072 731-93947 38.000 m | 238. 00000 9044. 00| 75. 00000 2850. 00| 75. 00000 2850. 00
LEVELI NG PAD, OONCRETE | | |
0073 801- 04308 4.000 EACH 150. 00000 600. 00| 160. 00000 640. 00| 150. 00000 600. 00
ROAD CLOSURE S| GN ASSEMBLY | | |
0074 801- 06605 8.000 EACH 66. 00000 528. 00| 70. 00000 560. 00| 66. 00000 528. 00
BARRI CADE, |11A | | |
0075 801- 06606 8.000 EACH 76. 00000 608. 00| 80. 00000 640. 00| 76. 00000 608. 00

BARRI CADE, |11B | | |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 06/27/01
PAGE : 361 -5
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 1, 407, 277.57 ROUTE : WEST M CH GAN STREET
CALL ORDER . 361 CONTRACT ID : B -25413-A COUNTI ES : MARI ON
LETTI NG DATE : 06/19/01 10:00 AM DI STRI CT . GREENFI ELD DI STRI CT
SET- AS| DE :
| (1) 35-1128289 | (2) 35-1917625 | (3) 35-2040801
| BEATY CONSTRUCTI ON, | NC. | M LESTONE CONTRACTORS, L.P. | GOHVANN ASPHALT & CONSTR., |
LINE NO/ | TEM CODE / ALT [ | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ e m e m m e e e e e e e et e e e et e e e e e e e e e e e e e e e e e e e e eeeaao
0076 801- 06625 19. 000 EACH 90. 00000 1710. 00| 95. 00000 1805. 00| 90. 00000 1710. 00
DETOUR ROUTE MARKER ASSEMBLY [ | |
0077 801- 06640 18.000 EACH 56. 00000 1008. 00| 60. 00000 1080. 00| 56. 00000 1008. 00
CONSTRUCTI ON SI GN, A | | [
0078 801-06775 LUMP| 7300. 00000 7300. 00| 10000. 00000 10000. 00| 7500. 00000 7500. 00
MAI NTAI NI NG TRAFFI C | | |
0079 802- 03896 10. 000 EACH| 360. 00000 3600. 00| 375. 00000 3750. 00| 360. 00000 3600. 00
BOLLARD , CONCRETE | | [
0080 802- 76035 1.120 n2 | 190. 00000 212. 80| 200. 00000 224. 00| 190. 00000 212. 80
SI G\, SHEET, ENCAPSULATED LENS W TH | | |
LEGEND 2. 54 nm THI CKNESS | | |
0081 802- 76055 8.200 m | 18. 00000 147. 60| 20. 00000 164. 00| 18. 00000 147. 60
SI GN POST, A | | |
0082 808-03439 36.700 m | 9. 50000 348. 65| 10. 00000 367. 00| 9. 50000 348. 65
TRANSVERSE MARKI NGS, THERMOPLASTI C, | | |
CROSSWALK, VI TE, 600 mm | | [
0083 808- 06703 398.100 m | 1. 05000 418. 01| 1. 10000 437. 91| 1. 05000 418.01
LI NE, THERMOPLASTI C, SOLID, WH TE, 100nmj | |
0084 808- 75245 291.200 m | 1. 05000 305. 76| 1. 10000 320. 32| 1. 05000 305. 76
LI NE, THERMOPLASTIC, SOLID, YELLOW | | |
100mMm | |
0085 808- 75297 7.300 m | 9. 50000 69. 35| 10. 00000 73. 00| 9. 50000 69. 35
TRANSVERSE MARKI NGS, THERMOPLASTI C, | | |
STOP LI NE, 600mm | | [
0086 715- 04629 1.000 EACH| 4300. 00000 4300. 00| 5000. 00000 5000. 00| 2500. 00000 2500. 00
PI PE , REMOVAL | | |
0087 601-06234 1. 000 EACH 14600. 00000 14600. 00| 15000. 00000 15000. 00| 14600. 00000 14600. 00
| MPACT ATTENUATOR R1, W, TL-2 | | [
0088 731-93945 140.000 n2 | 178. 60000 25004. 00| 200. 00000 28000. 00| 300. 00000 42000. 00
FACE PANELS, CONCRETE | | |
0089 731-93946 140.000 n2 | 51. 00000 7140. 00| 110. 00000 15400. 00| 100. 00000 14000. 00
WALL ERECTI ON | | |
SECTI ON TOTALS | $ 1,004, 331. 71| $ 1,137,779.69| $ 1,176,986.00
------------------------------------------ e o e m e e e e e et e e et et e e e e e e o e e e e e e m e e e e e e e e e eemeeeeoaoo-

CONTRACT TOTALS [ $ 1,004, 331. 71| $ 1,137,779. 69| $ 1,176,986.00




| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 06/27/01
PACGE : 361 -6
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 1, 407, 277.57 ROUTE : WEST M CH GAN STREET
CALL ORDER . 361 CONTRACT ID : B -25413-A COUNTI ES : MARI ON
LETTI NG DATE : 06/19/01 10:00 AM DI STRI CT . GREENFI ELD DI STRI CT
SET- AS| DE :
| (4) 35-1609544 | (5) 35-1212938 | (6) 35-0906416
| SCHUTT- LOOKABI LL CO | ATLAS EXCAVATI NG | NC. | WEDDLE BROTHERS CONSTRUCTI ON
LINE NO/ | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRI CE AMOUNT]| UNIT PRI CE AMOUNT]| UNI T PRI CE AMOUNT
------------------------------------------ e m e m m e e e e e e e et e e e et e e e e e e e e e e e e e e e e e e e e eeeaao

SECTI ON 0001 BRI DGE REPLACEMENT

I |
0001 105-01925 8.000 M35 | 1703. 77000 13630. 16| 1000. 00000 8000. 00| 1174. 44580 9395. 57

FIELD OFFICE, 51.1 n2 | [ [

0002 105- 06845 LUMP|  13886. 40000 13886.40|  12000. 00000 12000.00|  10632. 65000 10632. 65
CONSTRUCTI ON ENGI NEERI NG | |

0003 110- 01001 LUMP|  61685. 00000 61685.00]  70000. 00000 70000.00|  77308. 77000 77308. 77
MOBI LI ZATI ON AND DEMOBI LI ZATI ON | |

0004 201- 52370 LUMP|  21002. 72000 21002.71]  27000. 00000 27000. 00| 109734. 21000 109734. 21
CLEARI NG RI GHT OF VAY | | |

0005 202- 02240 2558.000 n2 | 8. 70000 22254. 60| 11. 00000 28138. 00| 8. 34750 21352. 91
PAVEMENT, REMOVE | | |

0006 202- 02278 379.000 m | 7.22000 2736. 38 5. 50000 2084. 50| 11. 09090 4203. 45
CURB, CONCRETE, REMOVE | |

0007 202-51330 LUMP|  65398. 00000 65398. 00| 118000. 00000 118000. 00|  110905. 44000 110905. 44
PRESENT STRUCTURE, REMOVE | | |

0008 202- 52710 334.000 n2 | 3. 53000 1179. 02| 6. 50000 2171. 00| 7.26310 2425. 88
SI DEWALK, CONCRETE, REMOVE |

0009 202- 93047 2.000 EACH 1325. 25000 2650. 50| 900. 00000 1800. 00| 2651. 62900 5303. 26
MANHOLE, REMOVE | |

0011 203- 02000 62.000 n8 | 29. 00000 1798. 00| 25. 00000 1550. 00| 26. 82160 1662. 94
EXCAVATI ON,  COVMON | | |

0012 203- 02020 1540.700 n8 | 34. 10000 52537. 87| 24. 00000 36976. 80| 26. 82160 41324.04
EXCAVATI ON, UNCLASSI FI ED | |

0013 205- 02224 300.000 m | 6. 50000 1950. 00| 6. 50000 1950. 00| 6. 39930 1919. 79

TEMPORARY EROSI ON AND SEDI MENT CONTROL, | | |
PERI METER PROTECTI ON | [ |

0014 205- 02236 4.000 EACH 66. 10000 264. 40| 95. 00000 380. 00| 63. 25950 253. 04
TEMPORARY EROSI ON AND SEDI MENT CONTROL, |
DROP | NLET PROTECTI ON

|
0015 206-51220 184.000 nB | 211. 89000 38987. 76| 350. 00000 64400. 00| 23. 09510 4249. 50
EXCAVATI ON, VET | |
0016 211- 02050 280.000 n8 | 25. 51000 7142. 80| 22. 00000 6160. 00| 39. 99110 11197.51
B BORROW | |
0017 211- 02060 861.000 n8 | 26. 87000 23135. 07| 29. 00000 24969. 00| 41. 71490 35916. 53
B BORROW FOR STRUCTURE BACKFI LL | | |
0018 213-52830 103.000 nB | 85. 43000 8799. 29| 100. 00000 10300. 00| 107. 56250 11078. 94
FLOMBLE MORTAR | | |
0019 303-52308 281.700 My | 21. 26000 5988. 94| 18. 50000 5211. 45| 31. 86470 8976. 29
COVPACTED AGGREGATE, O, 53 | | |
0020 402- 05468 915.000 My | 33. 99000 31100. 85| 37. 00000 33855. 00| 32.54110 29775. 11
|

HVA BASE 25.0 mm MNAI NLI NE |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON

TABULATI ON CF BI DS

DATE :
PAGE :

06/ 27/
361 -7

01

ENG NEER S ESTI MATE: $ 1, 407, 277.57 ROUTE : WEST M CH GAN STREET
CALL ORDER . 361 CONTRACT ID : B -25413-A COUNTI ES : MARI ON
LETTI NG DATE : 06/19/01 10:00 AM DI STRI CT . GREENFI ELD DI STRI CT
SET- AS| DE :
| (4) 35-1609544 | (5) 35-1212938 | (6) 35-0906416
| SCHUTT- LOOKABI LL CO | ATLAS EXCAVATI NG | NC. | WEDDLE BROTHERS CONSTRUCTI ON
LINE NO/ |ITEM CODE / ALT |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRI CE AMOUNT]| UNIT PRI CE AMOUNT]| UNI T PRI CE AMOUNT
0021 402-05470 395.000 My | 37. 57000 14840. 15| 40. 50000 15997. 50| 36. 02770 14230. 94
HVA BASE C25.0 mm MAI NLI NE | | |
0022 402-05474 419.000 My | 34. 98000 14656. 62| 39. 50000 16550. 50| 33. 70330 14121. 68
HVA | NTERVEDI ATE 19. 0 mm  MAI NLI NE | | |
0023 402- 05477 191.000 My | 43. 40000 8289. 40| 52. 00000 9932. 00| 41. 83860 7991. 17
HVA SURFACE 9.5 nm MAI NLI NE | | [
0024 406- 05520 2.700 My | 220. 32000 594. 86| 270. 00000 729. 00| 211.51800 571.10
ASPHALT FOR TACK COAT | | [
0025 601-01522 1.000 EACH| 1377. 00000 1377. 00| 1350. 00000 1350. 00| 1317. 90890 1317.91
GUARDRAI L TRANSI TI ON TYPE TGB | | |
0027 601- 94689 1.000 EACH| 2340. 90000 2340. 90| 2300. 00000 2300. 00| 2240. 44200 2240. 44
GUARDRAI L END TREATMENT, OS | | [
0028 601-99105 7.620 m | 37. 45000 285. 37| 36. 00000 274. 32| 38. 04990 289.94
GUARDRAI L, W BEAM 1.905 m SPACI NG | | |
0029 602-06729 15.000 EACH 9. 91000 148. 65| 9. 00000 135. 00| 9. 48890 142. 33
BARRI ER DELI NEATOR | | [
0030 604- 06069 54,800 n2 | 44, 59000 2443. 53| 41. 00000 2246. 80| 133. 82920 7333. 84
CURB RAMP, CONCRETE | | [
0031 604- 06070 568.600 n2 | 25. 55000 14527. 73| 29. 00000 16489. 40| 33. 99030 19326. 88
S| DEWALK, CONCRETE | | [
0032 605-06120 48.000 m | 62. 64000 3006. 72| 34. 00000 1632. 00| 89. 89700 4315. 06
CURB, CONCRETE | | [
0033 605- 06155 265.000 m 56. 47000 14964. 55| 34. 00000 9010. 00| 50. 54590 13394. 66
CURB AND GUTTER, CONCRETE, MODI FI ED | | |
0034 610- 06257 287.000 n2 | 58. 36000 16749. 32| 49. 00000 14063. 00| 71. 99680 20663. 08
REI NFORCED CONCRETE BRI DGE APPROACH, | | |
250 mMm | | |
0035 611-05330 297.200 n2 | 35. 83000 10648. 68| 35. 00000 10402. 00| 40. 60730 12068. 49
CEMENT CONCRETE PAVEMENT FOR DRI VEWAYS, | | |
150 mm | | |
0036 611-95728 203.000 n2 | 43. 87000 8905. 61| 54. 00000 10962. 00| 50. 49210 10249. 90
CEMENT CONCRETE PAVEMENT FOR DRI VEWAYS, | | |
200 mMm | | |
0037 615-06490 18. 000 EACH 112. 36000 2022. 48| 110. 00000 1980. 00| 107. 54120 1935. 74
R GHT OF WAY MARKER | | |
0038 615- 06505 4.000 EACH 451. 66000 1806. 64| 440. 00000 1760. 00| 432. 27350 1729. 09
MONUMENT, B | | |
0039 616- 02320 960.000 n2 | 3. 90000 3744. 00| 4, 50000 4320. 00| 15. 29550 14683. 68
GEOTEXTI LES | | |
0040 616- 05688 570.000 My | 43. 30000 24681. 00| 36. 00000 20520. 00| 44, 80210 25537. 20

RI PRAP, CLASS 1 |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 06/27/01
PACGE : 361 -8
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 1, 407, 277.57 ROUTE : WEST M CH GAN STREET
CALL ORDER . 361 CONTRACT ID : B -25413-A COUNTI ES : MARI ON
LETTI NG DATE : 06/19/01 10:00 AM DI STRI CT . GREENFI ELD DI STRI CT
SET- AS| DE :
| (4) 35-1609544 | (5) 35-1212938 | (6) 35-0906416
| SCHUTT- LOOKABI LL CO | ATLAS EXCAVATI NG | NC. | WEDDLE BROTHERS CONSTRUCTI ON
LINE NO/ | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ e m e m m e e e e e e e et e e e et e e e e e e e e e e e e e e e e e e e e eeeaao
0041 616- 05689 485.000 My | 49. 48000 23997. 80| 36. 00000 17460. 00| 48. 40500 23476. 43
R PRAP, CLASS 2 | | |
0042 616- 06405 70.000 My | 37. 59000 2631. 30| 20. 00000 1400. 00| 42. 94260 3005. 98
R PRAP, REVETNMENT | | [
0043 621-01004 1.000 EACH 550. 80000 550. 80| 530. 00000 530. 00| 527. 16280 527.16
MOBI LI ZATI ON AND DEMOBI LI ZATI ON FOR | | |
SEEDI NG | | |
0044 621- 06560 2270.000 n2 | 0. 66000 1498. 20| 0. 65000 1475. 50| 0. 64310 1459. 84
MULCHED SEEDI NG U | | |
0045 622-52436 2.000 EACH 27. 54000 55. 08| 26. 00000 52. 00| 26. 35000 52.72
SI GN, DO NOT MOW OR SPRAY | | |
0046 622-91786 15. 000 EACH 11. 02000 165. 30| 10. 80000 162. 00| 10. 54330 158. 15
SEEDLI NG | | |
0047 701-51195 306.000 m | 99. 00000 30294. 00| 115. 00000 35190. 00| 115. 06860 35210. 99
PILE, STEEL H, HP 310 X 79 | | |
0048 701-93658 420.000 m | 115. 50000 48510. 00| 120. 00000 50400. 00| 120. 99080 50816. 14
PILE, STEEL H, HP 310 X 93 | | |
0049 702-51005 78.100 n8 | 368. 76000 28800. 16| 325. 00000 25382. 50| 642. 56720 50184. 50
CONCRETE, A, SUBSTRUCTURE | | |
0050 702-51015 28.300 nB8 | 561. 51000 15890. 73| 310. 00000 8773. 00| 1575. 56850 44588. 59
CONCRETE, B, FOOTI NGS | | |
0051 703-51030 12229. 000 kg | 1. 17000 14307. 93| 1. 30000 15897. 70| 1. 15460 14119. 60
REI NFORCI NG STEEL | | |
0052 703-51032 47503. 000 kg | 1. 35000 64129. 05| 1. 40000 66504. 20| 1. 25400 59568. 76
REI NFORCI NG STEEL, EPOXY COATED | | [
0053 704-51002 519.100 nmB8 | 340. 31000 176654. 92| 375. 00000 194662. 50| 485. 64900 252100. 40
CONCRETE, C, SUPERSTRUCTURE | | [
0054 706-51025 86.000 m | 262. 46000 22571. 56| 275. 00000 23650. 00| 297. 34190 25571. 40
CONCRETE, C, RAILING | | |
0055 709-51821 LUWP| 3774. 00000 3774. 00| 7300. 00000 7300. 00| 3584. 71000 3584.71
SURFACE SEAL | | |
0057 715-03795 70.100 m | 260. 12000 18234. 41| 375. 00000 26287. 50| 492. 39900 34517. 17
PI PE, DUCTILE I RON, 150 nm | | |
0058 715- 05048 260.000 m | 17. 11000 4448. 60| 6. 50000 1690. 00| 31. 13160 8094. 22
PIPE, TYPE 4, O RCULAR 150 mm [ [ |
0059 715-05149 96.200 m | 72. 63000 6987. 01| 115. 00000 11063. 00| 136. 52950 13134. 14
PIPE, TYPE 2, O RCULAR 300 mm [ [ [
0060 715-05151 91.800 m | 91. 38000 8388. 68| 120. 00000 11016. 00| 149. 70870 13743. 26
PIPE, TYPE 2, O RCULAR 375 mm [ [ |
0061 715-05409 5.500 m | 366. 32000 2014. 76| 420. 00000 2310. 00| 1060. 03410 5830. 19

PI PE, SANI TARY SEWER, 250 nm | |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON

TABULATI ON CF BI DS

DATE :
PAGE :

06/ 27/
361 -9

01

ENG NEER S ESTI MATE: $ 1, 407, 277.57 ROUTE : WEST M CH GAN STREET
CALL ORDER . 361 CONTRACT ID : B -25413-A COUNTI ES : MARI ON
LETTI NG DATE : 06/19/01 10:00 AM DI STRI CT . GREENFI ELD DI STRI CT
SET- AS| DE :
| (4) 35-1609544 | (5) 35-1212938 | (6) 35-0906416
| SCHUTT- LOOKABI LL CO | ATLAS EXCAVATI NG | NC. | WEDDLE BROTHERS CONSTRUCTI ON
LINE NO/ |ITEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRI CE AMOUNT]| UNIT PRI CE AMOUNT]| UNI T PRI CE AMOUNT
0062 715-05411 18.200 m | 183. 02000 3330. 96| 395. 00000 7189. 00| 367. 87240 6695. 28
PI PE, SANI TARY SEWER 300 nm | | |
0063 715- 46000 1.000 EACH 211. 95000 211. 95| 215. 00000 215. 00| 606. 23720 606. 24
PI PE END SECTI ON, 300 mm | | [
0064 715- 46005 1.000 EACH 278. 92000 278. 92| 235. 00000 235. 00| 676. 87710 676. 88
PI PE END SECTION, 375 mm | | [
0065 715- 90052 LUVP| 88629. 84000 88629. 84| 115000. 00000 115000. 00| 78510. 35000 78510. 35
LI FT STATION , SAN TARY | | |
0066 718-52610 48.600 nB8 | 40. 13000 1950. 32| 76. 00000 3693. 60| 54.91190 2668. 72
AGGREGATE FOR UNDERDRAI NS | |
0067 720- 06658 7.400 m | 1101. 60000 8151. 84| 3450. 00000 25530. 00| 1729. 53770 12798. 58
MANHOLE STRUCTURAL LI NI NG | | [
0068 720- 44000 3.000 EACH 543. 92000 1631. 76| 275. 00000 825. 00| 830. 80860 2492. 43
CASTI NG ADJUST TO GRADE | | [
0069 720- 45400 4,000 EACH 2714. 53000 10858. 12| 1800. 00000 7200. 00| 4006. 43760 16025. 75
MANHOLE, A4 | | [
0070 720-98174 2.000 EACH 1677. 73000 3355. 46| 1600. 00000 3200. 00| 3257. 86620 6515. 73
| NLET, B15 | | |
0071 720- 98555 2.000 EACH 1778. 63000 3557. 26| 1600. 00000 3200. 00| 3110. 26060 6220. 52
| NLET, C15 | | |
0072 731-93947 38.000 m | 157. 89000 5999. 82| 50. 00000 1900. 00| 227. 37400 8640. 21
LEVELI NG PAD, CONCRETE | | [
0073 801-04308 4.000 EACH 165. 24000 660. 96| 175. 00000 700. 00| 158. 14890 632. 60
ROAD CLOSURE SI GN ASSEMBLY | | [
0074 801- 06605 8.000 EACH 72.71000 581. 68| 85. 00000 680. 00| 69. 58550 556. 68
BARRI CADE, |11A | | |
0075 801- 06606 8.000 EACH 83. 72000 669. 76| 95. 00000 760. 00| 80. 12870 641. 03
BARRI CADE, |11B | | [
0076 801- 06625 19. 000 EACH 99. 14000 1883. 66| 100. 00000 1900. 00| 94. 88930 1802. 90
DETOUR ROUTE MARKER ASSEMBLY | | |
0077 801-06640 18. 000 EACH 61. 69000 1110. 42| 80. 00000 1440. 00| 59. 04220 1062. 76
CONSTRUCTI ON SIGN, A | | |
0078 801-06775 LUWP| 9374. 46000 9374. 46| 25000. 00000 25000. 00| 7224. 04000 7224.04
MAI NTAI NI NG TRAFFI C | | [
0079 802-03896 10. 000 EACH 396. 58000 3965. 80| 380. 00000 3800. 00| 379. 55720 3795. 57
BOLLARD , CONCRETE | | |
0080 802- 76035 1.120 n2 | 209. 30000 234. 42| 205. 00000 229. 60| 204. 27530 228.79
SI G\, SHEET, ENCAPSULATED LENS W TH | | |
LEGEND 2. 54 mm THI CKNESS | |
0081 802- 76055 8.200 m | 19. 83000 162. 61| 19. 50000 159. 90| 20. 75460 170. 19

SI GN PCST, A



| NDI ANA DEPARTMENT OF TRANSPORTATI ON

TABULATI ON CF BI DS

DATE :
PAGE :

06/ 27/ 01
361 -10

ENG NEER S ESTI MATE: $ 1, 407, 277.57 ROUTE : WEST M CH GAN STREET
CALL ORDER . 361 CONTRACT ID : B -25413-A COUNTI ES : MARI ON
LETTI NG DATE : 06/19/01 10:00 AM DI STRI CT . GREENFI ELD DI STRI CT
SET- AS| DE :
| (4) 35-1609544 | (5) 35-1212938 | (6) 35-0906416
| SCHUTT- LOOKABI LL CO | ATLAS EXCAVATI NG | NC. | WEDDLE BROTHERS CONSTRUCTI ON
LINE NO/ |ITEM CODE / ALT |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRI CE AMOUNT]| UNIT PRI CE AMOUNT]| UNI T PRI CE AMOUNT
__________________________________________ o
0082 808- 03439 36.700 m | 10. 47000 384. 25| 10. 20000 374. 34| 10. 03120 368. 15
TRANSVERSE NARKI NGS, THERMOPLASTI C, [ | |
CROSSWALK, VI TE, 600 mm | | |
0083 808- 06703 398.100 m | 1. 15000 457. 82| 1. 10000 437. 91| 1.21060 481. 94
LINE, THERMOPLASTIC, SOLID, WA TE, 100nm] | |
0084 808- 75245 291.200 m | 1. 15000 334. 88| 1. 10000 320. 32| 1.21060 352.53
LI NE, THERMOPLASTIC, SOLID, YELLOW | | |
100mMm | | |
0085 808- 75297 7.300 m | 10. 47000 76. 43| 10. 20000 74. 46| 10. 03120 73.23
TRANSVERSE NARKI NGS, THERMOPLASTI C, [ | |
STOP LI NE, 600nmm | | |
0086 715-04629 1.000 EACH 5398. 61000 5398. 61| 20000. 00000 20000. 00| 17665. 22610 17665. 23
Pl PE , REMOVAL | | |
0087 601-06234 1. 000 EACH 16083. 36000 16083. 36| 15600. 00000 15600. 00| 15445. 87030 15445, 87
| MPACT ATTENUATOR R1, W, TL-2 | | |
0088 731-93945 140.000 n2 | 200. 00000 28000. 00| 210. 00000 29400. 00| 242. 94000 34011. 60
FACE PANELS, CONCRETE | | |
0089 731-93946 140.000 n2 | 288. 41000 40377. 40| 215. 00000 30100. 00| 73. 63000 10308. 20
WALL ERECTI ON | | |
SECTI ON TOTALS | $ 1,233,778.02 $ 1,395, 969. 30| $ 1,546,175.31
__________________________________________ S )
CONTRACT TOTALS | $ 1,233,778.02] $ 1,395, 969. 30| $ 1,546,175.31




| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 06/27/01
PAGE : 365 -1
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 816, 940. 00 ROUTE : |-70
CALL ORDER . 365 CONTRACT ID : B -25557-B COUNTI ES : MARI ON
LETTI NG DATE : 06/19/01 10:00 AM DI STRI CT . GREENFI ELD DI STRI CT
CONTRACT TIME : 10/15/01 COVPLETI ON DATE
CONTRACT DESCRI PTI ON : URBAN PRQIECT(S) : 0703217
SET- AS| DE :

VENDOR RANKI NG :

GUARDRAI L TRANSI TION, VH, 1.905 m | |
SPACI NG | |

TOTAL % OVER
RANK VENDOR NO. / NAMVE BI D LON BI D
1 35-1364963 ERBER & M LLI GAN CONSTR. CO. $ 822, 691. 70 100. 0000%
2 35-1609544 SCHUTT- LOOKABI LL CO $ 1,020,533.75 124. 0481%
3 35-1917625 M LESTONE CONTRACTCRS, L. P. $ 1,075,589.00 130. 7402%
[ (1) 35-1364963 | (2) 35-1609544 | (3) 35-1917625
| ERBER & M LLI GAN CONSTR €O | SCHUTT- LOOKABI LL CO | M LESTONE CONTRACTCRS, L. P.
LINE NO/ | TEM CODE / ALT [ | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRI CE AMOUNT
------------------------------------------ T
SECTI ON 0001 BRI DGE REHABI LI TATI ON
I I I
0001 105- 01925 6.000 M5 | 1200. 00000 7200. 00| 1400. 00000 8400. 00| 1700. 00000 10200. 00
FIELD OFFICE, 51.1 n2 | [ [
0002 105- 06845 LUWP| 2500. 00000 2500. 00| 6600. 00000 6600. 00| 2000. 00000 2000. 00
CONSTRUCTI ON ENG NEERI NG | | |
0003 110- 01001 LUMP|  40000. 00000 40000. 00|  51000. 00000 51000.00]  52000. 00000 52000. 00
MOBI LI ZATI ON AND DEMOBI LI ZATI ON | | [
0004 202- 02240 44.000 n2 | 120. 00000 5280. 00| 60. 00000 2640. 00| 90. 00000 3960. 00
PAVEMENT, REMOVE | | |
0005 202- 02241 40.000 m | 15. 00000 600. 00| 12. 30000 492. 00| 11. 50000 460. 00
GUARDRAI L, REMOVE | | [
0006 202- 02446 4.000 m | 150. 00000 600. 00| 500. 00000 2000. 00| 930. 00000 3720. 00
BRI DGE RAI LI NG CONCRETE, REMOVE | | |
0007 202- 03135 1.394 n2 | 800. 00000 1115. 20| 1500. 00000 2091. 00| 717. 36000 1000. 00
REGULATED ASBESTOS CONTAI NI NG MATERI ALS, | | |
REMOVE | [ [
0008 202-51133 416.000 m | 6. 50000 2704. 00| 6. 90000 2870. 40| 7.00000 2912. 00
RAI LING REMOVE | | [
0009 202-51328 LUMP|  170000. 00000 170000. 00| 288680. 00000 288680. 00|  50000. 00000 50000. 00
PRESENT STRUCTURE, REMOVE PORTI ONS | | |
0010 211- 06467 11.000 n8 | 100. 00000 1100. 00| 90. 00000 990. 00| 130. 00000 1430. 00
AGGREGATE FOR END BENT BACKFI LL | | [
0011 303-52308 14.400 My | 100. 00000 1440. 00| 80. 00000 1152. 00| 100. 00000 1440. 00
COVPACTED AGGREGATE, O 53 | | [
0012 601- 03130 4.000 EACH 500. 00000 2000. 00| 460. 00000 1840. 00| 450. 00000 1800. 00
GUARDRAI L TRANSI TI ON, W THRI E BEAM [ | [
1.905 m I | I
0013 601- 99132 4.000 EACH 100. 00000 400. 00| 63. 00000 252. 00| 60. 00000 240. 00
I
I



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 06/27/01
PAGE : 365 -2
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 816, 940. 00 ROUTE : |-70
CALL ORDER . 365 CONTRACT ID : B -25557-B COUNTI ES : MARI ON
LETTI NG DATE : 06/19/01 10:00 AM DI STRI CT . GREENFI ELD DI STRI CT
SET- AS| DE :
| (1) 35-1364963 | (2) 35-1609544 | (3) 35-1917625
| ERBER & M LLI GAN CONSTR. CO, | SCHUTT- LOOKABI LL CO | M LESTONE CONTRACTORS, L. P.
LINE NO/ | TEM CODE / ALT [ | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRI CE AMOUNT]| UNIT PRI CE AMOUNT]| UNI T PRI CE AMOUNT
------------------------------------------ e m e m m e e e e e e e et e e e et e e e e e e e e e e e e e e e e e e e e eeeaao
0014 602- 06646 600.000 m | 10. 00000 6000. 00| 80. 38000 48228. 00| 27. 00000 16200. 00
TEMPORARY CONCRETE BARRI ER WALL | | |
0015 602-06729 4.000 EACH 12. 00000 48. 00| 14. 00000 56. 00| 13. 00000 52.00
BARRI ER DELI NEATOR | | [
0016 610- 06257 43.800 n2 | 250. 00000 10950. 00| 100. 00000 4380. 00| 100. 00000 4380. 00
REI NFORCED CONCRETE BRI DGE APPROACH, | | |
250 mMm | | |
0017 616-02320 82.800 n2 | 5. 00000 414. 00| 5. 00000 414. 00| 5. 00000 414. 00
GEOTEXTI LES | | |
0018 702-51110 350.000 kg | 5. 00000 1750. 00| 8. 00000 2800. 00| 8. 00000 2800. 00
GRATES, BASINS, AND FI TTINGS, CAST | RON | | |
0019 702- 92857 12.600 nB | 2500. 00000 31500. 00| 900. 00000 11340. 00| 850. 00000 10710. 00
CONCRETE, C, SUBSTRUCTURE | | |
0020 703-01540 298. 000 EACH 20. 00000 5960. 00| 14. 00000 4172. 00| 12. 00000 3576. 00
THREADED TI E BAR ASSEMBLY | | [
0021 703-51030 8305.000 kg | 2. 50000 20762. 50| 1. 87000 15530. 35| 2. 20000 18271. 00
REI NFORCI NG STEEL | | |
0022 704-51002 24.800 nB | 2500. 00000 62000. 00| 600. 00000 14880. 00| 1900. 00000 47120. 00
CONCRETE, C, SUPERSTRUCTURE | | |
0023 706-51025 6.000 m | 250. 00000 1500. 00| 400. 00000 2400. 00| 650. 00000 3900. 00
CONCRETE, C, RAILING | | |
0024 706- 91957 416.000 m | 128. 00000 53248. 00| 130. 00000 54080. 00| 119. 00000 49504. 00
BRI DGE RAI LING THRI E BEAM | | |
0025 709-51821 LUWP| 1000. 00000 1000. 00| 312. 00000 312. 00| 2000. 00000 2000. 00
SURFACE SEAL | | |
0026 722-51401 1320.000 n2 | 60. 00000 79200. 00| 135. 00000 178200. 00| 355. 00000 468600. 00
BRI DGE DECK PATCHI NG, FULL DEPTH | | |
0027 722-51852 1760.000 n2 | 50. 00000 88000. 00| 122. 45000 215512. 00| 103. 00000 181280. 00
BRI DGE DECK PATCHI NG PARTI AL DEPTH | | |
0028 801-01093 8.000 EACH 500. 00000 4000. 00| 633. 00000 5064. 00| 600. 00000 4800. 00
TEMPORARY WORKSI TE SPEED LIM T SI GN | | |
ASSEMBLY | | |
0029 801- 06640 24.000 EACH 180. 00000 4320. 00| 66. 00000 1584. 00| 55. 00000 1320. 00
CONSTRUCTI ON SIGN, A | | |
0030 801-06710 360. 000 DAY | 10. 00000 3600. 00| 16. 00000 5760. 00| 25. 00000 9000. 00
FLASHI NG ARROW SI GN | | [
0031 801-06775 LUWP|  200000. 00000 200000. 00| 75600. 00000 75600. 00| 110000. 00000 110000. 00
MAI NTAI NI NG TRAFFI C | | |
0032 801-09133 3.000 EACH 4500. 00000 13500. 00| 3738. 00000 11214. 00| 3500. 00000 10500. 00
TEMPORARY CHANGEABLE MESSAGE SI GN | | |
SECTI ON TOTALS | $ 822, 691. 70| $ 1,020, 533. 75| $ 1,075,589.00
------------------------------------------ o

CONTRACT TOTALS [ $ 822, 691. 70| $ 1,020,533. 75| $ 1,075,589.00




| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 06/27/01
PAGE : 371 -1
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 2,171, 832. 92 ROQUTE : US 20
CALL ORDER . 371 CONTRACT ID : B -25652-A COUNTI ES . ST. JOSEPH
LETTI NG DATE : 06/19/01 10:00 AM DI STRI CT . LAPORTE DI STRICT
CONTRACT TI ME : 07/25/02 COVPLETI ON DATE
CONTRACT DESCR! PTI ON : URBAN PROJECT(S) : 1538023
SET- AS| DE :

VENDOR RANKI NG :

TOTAL % OVER
RANK VENDCR NO. / NAVE BI D LOW BI D
1 35-1339168 LAPORTE CONSTRUCTI ON CO $ 1,635, 111.63 100. 0000%
2 35-1582109 KANKAKEE VALLEY CONSTRUCTI ON $ 1,656, 724.32 101. 3217%
3 36-2231526 WALSH CONSTR CO CF | LL $ 1,980, 728. 00 121. 1371%
4 35-0918397 RIETH RI LEY CONSTRUCTI ON $ 2,097, 294.04 128. 2661%
| (1) 35-1339168 | (2) 35-1582109 | (3) 36-2231526
| LAPORTE CONSTRUCTI ON CO | KANKAKEE VALLEY CONSTRUCTI ON| WALSH CONSTR CO. OF I LL
LINE NO / | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRICE AMOUNT
------------------------------------------ B S
SECTI ON 0001 BRI DGE REHABI LI TATI ON
I | |
0001 105- 01925 12.000 MOS | 1543. 63000 18523. 56 1150. 01000 13800. 12| 2042. 50000 24510. 00
FIELD OFFICE, 51.1 n2 | | |
0002 105- 06845 LUMP|  14171. 10000 14171.10]  25142. 42000 25142. 42|  75000. 00000 75000. 00
CONSTRUCTI ON ENGI NEERI NG | | |
0003 110- 01001 LUMP|  82466. 58000 82466.58|  86952. 15000 86952. 15|  99000. 00000 99000. 00
MOBI LI ZATI ON AND DEMOBI LI ZATI ON | | |
0004 202- 02240 392.000 n2 | 19. 82000 7769. 44 18. 01000 7059. 92| 40. 00000 15680. 00
PAVEMENT, REMOVE | | |
0005 202-51133 119.000 m | 8. 65000 1029. 35]| 3. 10000 368. 90| 50. 00000 5950. 00
RAILING REMOVE | | |
0006 202-51328 LUMP|  82548. 79000 82548.79| 137690. 73000 137690. 73|  271470. 00000 271470. 00
PRESENT STRUCTURE, REMOVE PORTI ONS | |
0007 202- 51368 211.000 n2 | 7. 94000 1675. 34| 35. 77000 7547. 47| 14. 03000 2960. 33
SLOPEWALL, REMOVE | | |
0008 202- 91385 4.000 EACH 391. 36000 1565. 44 180. 09000 720. 36| 85. 05000 340. 20
I NLET, REMOVE | | |
0009 203- 02000 4874.000 n8 | 19. 83000 96651. 42| 7. 02000 34215. 48| 10. 00000 48740. 00
EXCAVATI ON,  COMMON | | |
0010 203- 02070 8686.000 n8 | 12. 48000 108401. 28] 5. 06000 43951. 16| 9. 12000 79216. 32
BORROW | |
0011 206- 51230 273.200 n8 | 36. 58000 9993. 66| 35. 48000 9693. 14| 22. 13000 6045. 92
EXCAVATI ON, FOUNDATI ON, UNCLASSIFIED | | |
0012 303- 52308 787.500 My | 19. 22000 15135. 75| 23. 12000 18207. 00| 18. 12000 14269. 50
COVPACTED AGGREGATE, O, 53 | | |
0013 404- 05511 876.000 n2 | 5. 50000 4818. 00| 15. 09000 13218. 84| 5. 50000 4818. 00
SEAL COAT, 2 | |
0014 406- 05521 1683.000 n2 | 1. 00000 1683. 00| 2.00000 3366. 00| 1. 00000 1683. 00

ASPHALT FOR TACK COAT | | |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 06/27/01
PAGE : 371 -2
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 2,171, 832. 92 ROQUTE : US 20
CALL ORDER . 371 CONTRACT ID : B -25652-A COUNTI ES . ST. JOSEPH
LETTI NG DATE : 06/19/01 10:00 AM DI STRI CT . LAPORTE DI STRICT
SET- AS| DE :
| (1) 35-1339168 | (2) 35-1582109 | (3) 36-2231526
| LAPORTE CONSTRUCTI ON CO | KANKAKEE VALLEY CONSTRUCTI ON| WALSH CONSTR CO. OF | LL
LINE NO/ | TEM CODE / ALT [ | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ e m e m m e e e e e e e et e e e et e e e e e e e e e e e e e e e e e e e e eeeaao
0015 502- 06327 947.000 n2 | 66. 10000 62596. 70| 48. 78000 46194. 66| 40. 95000 38779. 65
PCCP, 250 nm | | |
0016 503- 05310 43.200 m | 663. 73000 28673. 14| 344, 77000 14894. 06| 259. 74000 11220. 77
TERM NAL JOI NT | | [
0017 601-01522 4.000 EACH 1450. 00000 5800. 00| 1450. 00000 5800. 00| 1160. 00000 4640. 00
GUARDRAI L TRANSI TI ON TYPE TGB | | |
0018 601-04746 2.000 EACH 9250. 00000 18500. 00| 9250. 00000 18500. 00| 7605. 00000 15210. 00
ENERGY ABSORBI NG TERM NAL, CZ | | [
0019 601- 06035 209.550 m | 34. 00000 7124.70| 34. 00000 7124. 70| 34. 00000 7124.70
GUARDRAI L, RESET | | [
0020 601-99105 112.395 m | 35. 00000 3933. 83| 35. 00000 3933. 83| 36. 00000 4046. 22
GUARDRAI L, WBEAM 1.905 m SPACI NG | | |
0021 601-99132 1.000 EACH 65. 00000 65. 00| 65. 00000 65. 00| 110. 00000 110. 00
GUARDRAI L TRANSI TION, VH, 1.905 m | | |
SPACI NG | | |
0022 602- 06032 32.500 m | 147. 60000 4797. 00| 266. 74000 8669. 05| 190. 00000 6175. 00
BARRI ER, MEDI AN, CONCRETE | | [
0023 602- 06639 87.000 m | 59. 95000 5215. 65| 20. 27000 1763. 49| 43. 00000 3741. 00
TEMPORARY CONCRETE BARRI ER, ANCHORED | | [
0024 602- 06646 1072.000 m | 42. 93000 46020. 96| 18. 89000 20250. 08| 54. 72000 58659. 84
TEMPORARY CONCRETE BARR! ER | | [
0025 602-06729 48. 000 EACH 4. 00000 192. 00| 4. 00000 192. 00| 4. 00000 192. 00
BARRI ER DELI NEATOR | | |
0026 605- 05523 196.000 m | 26. 00000 5096. 00| 26. 00000 5096. 00| 26. 00000 5096. 00
CURB, HMVA | | |
0027 610- 05527 2037.400 My | 42. 80000 87200. 72| 42. 80000 87200. 72| 42. 80000 87200. 72
HVA FOR APPROACHES | | [
0028 610- 06257 710.000 n2 | 45. 23000 32113. 30| 37. 03000 26291. 30| 40. 12000 28485. 20
REI NFORCED CONCRETE BRI DGE APPROACH, | | |
250 mm | | |
0029 616- 02320 1504. 000 n2 | 3. 75000 5640. 00| 2.42000 3639. 68| 1. 46000 2195. 84
GEOTEXTI LES | | |
0030 616- 06405 1506. 600 My | 26. 07000 39277. 06| 28. 62000 43118. 89| 22. 68000 34169. 69
Rl PRAP, REVETMENT | | [
0031 616-51367 162.000 n2 | 91. 85000 14879. 70| 56. 04000 9078. 48| 50. 94000 8252. 28
SLOPEWALL, CONCRETE, 100 mm | | |
0032 621-01004 2.000 EACH 750. 00000 1500. 00| 750. 00000 1500. 00| 750. 00000 1500. 00
MOBI LI ZATI ON AND DEMOBI LI ZATI ON FOR | | |
SEEDI NG | | |
0033 621- 06559 7692.000 n?2 | 0. 60000 4615. 20| 0. 60000 4615. 20| 0. 60000 4615. 20

MULCHED SEEDI NG, R | | |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 06/27/01
PAGE : 371 -3
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 2,171, 832. 92 ROQUTE : US 20
CALL ORDER . 371 CONTRACT ID : B -25652-A COUNTI ES . ST. JOSEPH
LETTI NG DATE : 06/19/01 10:00 AM DI STRI CT . LAPORTE DI STRICT
SET- AS| DE :
| (1) 35-1339168 | (2) 35-1582109 | (3) 36-2231526
| LAPORTE CONSTRUCTI ON CO | KANKAKEE VALLEY CONSTRUCTI ON| WALSH CONSTR CO. OF | LL
LINE NO/ | TEM CODE / ALT [ | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRI CE AMOUNT]| UNIT PRI CE AMOUNT]| UNI T PRI CE AMOUNT
------------------------------------------ e m e m m e e e e e e e et e e e et e e e e e e e e e e e e e e e e e e e e eeeaao
0034 701-01849 707.200 m | 105. 52000 74623. 74| 91. 70000 64850. 24| 126. 29000 89312. 29

Pl LE, CONCRETE, STEEL SHELL ENCASED, | | |
7.92 nm 356 mm | | |

TEMPORARY PAVEMENT MARKI NG REMOVABLE, |
200 nm |

0035 702-51005 189.200 n8 | 447. 36000 84640. 51| 505. 89000 95714. 39| 550. 00000 104060. 00
CONCRETE, A, SUBSTRUCTURE | | |
0036 702-51015 48.800 n8 | 336. 74000 16432. 91| 375. 70000 18334. 16| 400. 00000 19520. 00
CONCRETE, B, FOOTI NGS | | |
0037 702- 51090 146.000 kg | 35. 96000 5250. 16| 10. 00000 1460. 00| 22. 05000 3219. 30
BRONZE PLATES | | |
0038 702- 51863 224.000 EACH| 15. 21000 3407. 04 12. 76000 2858. 24| 7. 44000 1666. 56
FI ELD DRI LLED HOLE | N CONCRETE | |
0039 703-51030 23883.000 kg | 0. 98000 23405. 34| 0. 89000 21255. 87| 0. 93000 22211. 19
REI NFORCI NG STEEL | |
0040 703-51032 65512. 000 kg | 1. 08000 70752. 96| 0. 92000 60271. 04| 1. 08000 70752. 96
REI NFORCI NG STEEL, EPOXY COATED | | |
0041 704-51002 463.200 n8 | 463. 67000 214771. 94| 481. 58000 223067. 86 550. 00000 254760. 00
CONCRETE, C, SUPERSTRUCTURE | | |
0042 706- 05732 4.000 EACH 1000. 00000 4000. 00| 992. 66000 3970. 64 1545. 82000 6183. 28
CONCRETE BRI DGE RAI LI NG TRANSI TION, TBC | |
0043 706- 51020 58.200 n8 | 400. 00000 23280. 00| 548. 29000 31910. 48| 657. 88000 38288. 62
CONCRETE, C, RAILING | | |
0044 709- 51821 LUMP|  10500. 00000 10500. 00|  11157. 00000 11157.00|  10500. 00000 10500. 00
SURFACE SEAL | | |
0045 711-51038 LUMP|  174694. 39000 174694.39] 287042. 11000 287042. 11| 210639. 95000 210639. 95
STRUCTURAL STEEL | |
0046 711- 51864 276.000 EACH 10. 00000 2760. 00| 15. 28000 4217. 28 18. 00000 4968. 00
DRI LLED HOLE | | |
0047 711-51877 LUMP| 7000. 00000 7000. 00|  27736. 06000 27736. 06| 6201. 47000 6201. 47
JACKI NG AND SUPPORTI NG BEAMS | |
0048 711- 96800 6216. 000 EACH| 2. 25000 13986. 00| 1. 90000 11810. 40| 1. 80000 11188. 80
STUD SHEAR CONNECTOR | |
0049 722- 60824 324.000 n2 | 16. 52000 5352. 48] 5. 00000 1620. 00| 0. 10000 32. 40
SURFACE M LLI NG | | |
0050 726- 99095 40.000 EACH 632. 36000 25294. 40| 667. 36000 26694. 40| 484. 00000 19360. 00
BEARI NG ASSEMBLY, ELASTOVERI C, | | | |
0051 801- 06203 699.000 m | 0. 65000 454. 35| 0. 65000 454, 35 0. 65000 454. 35
TEMPORARY PAVEMENT MARKI NG, 100 nm | | |
0052 801- 06207 5601.000 m | 2. 62000 14674. 62| 2. 62000 14674. 62| 2. 62000 14674. 62
TEMPORARY PAVEMENT MARKI NG, REMOVABLE, | | |
100 nm | [ |
0053 801- 06469 880.000 m | 2. 62000 2305. 60| 2. 62000 2305. 60| 2. 62000 2305. 60
|
I



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 06/27/01
PAGE : 371 -4
TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 2,171, 832. 92 ROQUTE : US 20
CALL ORDER . 371 CONTRACT ID : B -25652-A COUNTI ES . ST. JOSEPH
LETTI NG DATE : 06/19/01 10:00 AM DI STRI CT . LAPORTE DI STRICT
SET- AS| DE :
| (1) 35-1339168 | (2) 35-1582109 | (3) 36-2231526
| LAPORTE CONSTRUCTI ON CO | KANKAKEE VALLEY CONSTRUCTI ON| WALSH CONSTR CO. OF | LL
LINE NO/ | TEM CODE / ALT [ | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
__________________________________________ o
0054 801- 06606 10. 000 EACH 95. 00000 950. 00| 95. 00000 950. 00| 95. 00000 950. 00
BARRI CADE, 111B | | |
0055 801- 06640 14.000 EACH 89. 00000 1246. 00| 89. 00000 1246. 00| 89. 00000 1246. 00
CONSTRUCTI ON SI GN, A | | [
0056 801- 06645 4.000 EACH 25. 00000 100. 00| 25. 00000 100. 00| 25. 00000 100. 00
CONSTRUCTI ON SI G\, B | | [
0057 801-06710 360. 000 DAY | 16. 00000 5760. 00| 16. 00000 5760. 00| 16. 00000 5760. 00
FLASHI NG ARROW S| GN | | [
0058 801- 06775 LUWP| 18824. 95000 18824. 95| 15724. 40000 15724. 40| 100000. 00000 100000. 00
MAI NTAI NI NG TRAFFI C | | [
0059 808- 01509 440.000 m | 4. 92000 2164. 80| 4, 92000 2164. 80| 4. 92000 2164. 80
LI NE, PREFORMED PLASTI C, BROKEN, WH TE, | | |
100 mm 600 nm LI NE, 1200 nm GAP | | |
0060 808-06713 927.000 m | 0. 65000 602. 55| 0. 65000 602. 55| 0. 65000 602. 55
LINE, PAINT, SOLID, WA TE, 100 mm | | [
0061 808-06714 1902.000 m | 0. 65000 1236. 30| 0. 65000 1236. 30| 0. 65000 1236. 30
LINE, PAINT, SOLID, YELLOW 100 nm | | [
0062 808-06716 2053.000 m | 1. 64000 3366. 92| 1. 64000 3366. 92| 1. 64000 3366. 92
LI NE, REMOVE | | |
0063 602- 02098 2.000 EACH 1800. 00000 3600. 00| 2153. 89000 4307. 78| 1952. 33000 3904. 66
MEDI AN BARRI ER RAI L TRANSI TI ON | | |
SECTI ON TOTALS | $ 1,635,111. 63| $ 1,656, 724. 32| $ 1,980, 728.00

CONTRACT TOTALS

[ $ 1,635, 111.

$ 1,656, 724. 32|

$ 1,980, 728.00




ENG NEER S ESTI MATE: $ 2,171, 832.
CALL ORDER @ 371

92

LETTI NG DATE : 06/19/01 10:00 AM

SET- AS| DE :

| NDI ANA DEPARTMENT OF TRANSPORTATI ON

TABULATI ON CF BI DS

CONTRACT ID :

DI STRI CT

B -25652-A
LAPORTE DI STRI CT

DATE : 06/27/01
PAGE : 371 -5

RQUTE : US 20
COUNTI ES : ST. JOSEPH

LINE NO/ I TEM CODE / ALT
| TEM DESCRI PTI ON QUANTI TY

SECTI ON 0001 BRI DGE REHABI LI TATI ON

0001 105-01925 12. 000
FIELD OFFICE, 51.1 n?2

0002 105- 06845
CONSTRUCTI ON ENG NEERI NG

0003 110-01001
MOBI LI ZATI ON AND DEMOBI LI ZATI ON

0004 202- 02240 392. 000
PAVEMENT, REMOVE
0005 202-51133 119. 000

RAI LI NG REMOVE
0006 202-51328
PRESENT STRUCTURE, REMOVE PORTI ONS

0007 202-51368 211. 000
SLOPEWALL, REMOVE

0008 202-91385 4. 000
I NLET, REMOVE

0009 203-02000 4874. 000
EXCAVATI ON, COVMON

0010 203-02070 8686. 000
BORROW

0011 206-51230 273. 200
EXCAVATI ON, FOUNDATI ON, UNCLASSI FI E

0012 303-52308 787. 500
COVPACTED AGGREGATE, O, 53

0013 404-05511 876. 000
SEAL COAT, 2

0014 406- 05521 1683. 000
ASPHALT FOR TACK COAT

0015 502-06327 947. 000
PCCP, 250 mm

0016 503-05310 43. 200
TERM NAL JO NT

0017 601-01522 4. 000
GUARDRAI L TRANSI TI ON TYPE TGB

0018 601-04746 2.000
ENERGY ABSORBI NG TERM NAL, CZ

0019 601-06035 209. 550
GUARDRAI L, RESET

0020 601-99105 112.395

GUARDRAI L, WBEAM 1.905 m SPACI NG

| (4) 35-0918397
| RIETH RILEY CONSTRUCTI ON

UNI'T PR CE

3467.
10000.
105000.
18.

20.
278781.
25.

250.

10.

13.

75.

22.

50.

300.

1450.

9250.

34.

35.

70000
00000
00000
00000
00000
69000
00000
00000
00000
00000
00000
00000

. 50000

. 25000

00000

00000

00000

00000

00000

00000

ANOUNT]|

41612.

10000.

105000.

7056.

2380.

278781.

5275.

1000.

48740.

112918.

20490.

17325.

5694.

420.

47350.

12960.

5800.

18500.

7124.

3933.

UNI T PRI CE AMOUNT]|

UNT PRI CE AMOUNT



ENG NEER S ESTI MATE: $ 2,171, 832. 92

CALL ORDER @ 371
LETTI NG DATE : 06/19/01 10:00 AM

SET- AS| DE :

| NDI ANA DEPARTMENT OF TRANSPORTATI ON

TABULATI ON CF BI DS

CONTRACT ID :

DI STRI CT

B -25652-A
LAPORTE DI STRI CT

DATE : 06/27/01
PACGE : 371 -6

RQUTE : US 20
COUNTI ES : ST. JOSEPH

LINE NO/ I TEM CODE / ALT
| TEM DESCRI PTI ON QUANTI TY

| (4) 35-0918397
| RIETH RILEY CONSTRUCTI ON

0021 601-99132 1.000 EACH

GUARDRAI L TRANSI TION, VH, 1.905 m
SPACI NG

0022 602- 06032 32.500 m
BARRI ER, MEDI AN, CONCRETE

0023 602- 06639 87.000 m
TEMPORARY CONCRETE BARRI ER, ANCHORED

0024 602- 06646 1072.000 m
TEMPORARY CONCRETE BARRI ER

0025 602-06729 48.000 EACH
BARRI ER DELI NEATOR

0026 605-05523 196.000 m
CURB, HVA

0027 610-05527 2037.400 My
HVA FOR APPROACHES

0028 610-06257 710.000 nR

REI NFORCED CONCRETE BRI DGE APPROACH,
250 mMm

0029 616-02320 1504.000 n®
GEOTEXTI LES

0030 616- 06405 1506. 600 My
Rl PRAP, REVETMENT

0031 616-51367 162.000 n2

SLOPEWALL, CONCRETE, 100 mm

0032 621-01004 2.000 EACH

MOBI LI ZATI ON AND DEMOBI LI ZATI ON FOR
SEEDI NG

0033 621- 06559 7692.000 n®
MJULCHED SEEDI NG R
0034 701-01849 707.200 m

PILE, CONCRETE, STEEL SHELL ENCASED,
7.92 nm 356 mm

0035 702-51005 189.200 nB
CONCRETE, A, SUBSTRUCTURE

0036 702-51015 48.800 nB
CONCRETE, B, FOOTI NGS

0037 702-51090 146. 000 kg

BRONZE PLATES

0038 702-51863 224.000 EACH

FI ELD DRI LLED HOLE I N CONCRETE
0039 703-51030 23883. 000 kg
REI NFORCI NG STEEL

UNI'T PR CE

225.

100.

90.

9.

18.

44,

55.

25.
80.

750.

115.

700.
500.
15.

10.

00000

00000

00000

00000

75000

00000

00000

. 00000

00000
00000
00000

. 60000

00000

00000
00000
00000

00000

. 30000

ANOUNT]|

7312.

8700.

96480.

432.

3675.

89645.

39050.

4512.
37665.
12960.

1500.

4615.

81328.

132440.

24400.

2190.

2240.

31047.

00|
00|
00
00|

20|

00|

00|
00|
00|
00|

90|

UNI T PRI CE AMOUNT]|

UNT PRI CE AMOUNT



LI NE, PREFORMED PLASTIC, BROKEN, VH TE, |

I NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 06/27/01
PAGE : 371 -7
TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 2, 171, 832. 92 ROUTE : US 20
CALL ORDER : 371 CONTRACT 1D : B -25652-A COUNTI ES : ST. JOSEPH
LETTI NG DATE : 06/19/01 10:00 AM DI STRI CT . LAPORTE DI STRI CT
SET- ASI DE :
| (4) 35-0918397 | |
| RIETH RI LEY CONSTRUCTI ON [ |
LINE NO/ | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRICE AVMOUNT|  UNIT PRI CE AMOUNT
0040 703-51032 65512. 000 kg | 1. 40000 91716. 80| |
REI NFORCI NG STEEL, EPOXY COATED | | |
0041 704- 51002 463.200 n8 | 475. 00000 220020. 00| |
CONCRETE, C, SUPERSTRUCTURE | | |
0042 706- 05732 4.000 EACH| 1200. 00000 4800. 00| |
CONCRETE BRI DGE RAI LI NG TRANSI TI ON, TBC | | |
0043 706-51020 58.200 n8 | 500. 00000 29100. 00| |
CONCRETE, C, RAILING | | |
0044 709-51821 LUWP|  13000. 00000 13000. 00| |
SURFACE SEAL | | |
0045 711-51038 LUWP|  300000. 00000 300000. 00| |
STRUCTURAL STEEL | | |
0046 711-51864 276.000 EACH| 22. 00000 6072. 00| [
DRI LLED HOLE | [ |
0047 711-51877 LUMP|  20000. 00000 20000. 00| |
JACKI NG AND SUPPORTI NG BEAMVS | | |
0048 711- 96800 6216. 000 EACH| 1. 80000 11188. 80| |
STUD SHEAR CONNECTOR | | |
0049 722- 60824 324.000 n2 | 15. 00000 4860. 00| |
SURFACE M LLI NG | | |
0050 726- 99095 40.000 EACH| 300. 00000 12000. 00| |
BEARI NG ASSEMBLY, ELASTOMERIC, | | | |
0051 801- 06203 699.000 m | 0. 65000 454. 35| |
TEMPORARY PAVEMENT MARKI NG, 100 nm | | |
0052 801- 06207 5601.000 m | 2. 62000 14674. 62| |
TEMPORARY PAVEMENT MARKI NG REMOVABLE, | | |
100 nm | |
0053 801- 06469 880.000 m | 2. 62000 2305. 60| |
TEMPORARY PAVEMENT MARKI NG REMOVABLE, | | |
200 mMm | [ |
0054 801- 06606 10.000 EACH 95. 00000 950. 00| |
BARRI CADE, |11B | | [
0055 801- 06640 14.000 EACH| 89. 00000 1246. 00| |
CONSTRUCTI ON SIGN, A | | [
0056 801- 06645 4.000 EACH| 25. 00000 100. 00| |
CONSTRUCTION SIGN, B | | |
0057 801- 06710 360. 000 DAY | 16. 00000 5760. 00| |
FLASH NG ARROW SI GN | | |
0058 801- 06775 LUMP|  15000. 00000 15000. 00| |
MAI NTAI NI NG TRAFFI C | |
0059 808- 01509 440.000 m | 5. 00000 2200. 00| |
|
I

100 mm 600 nm LI NE, 1200 nm GAP



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 06/27/01
PAGE : 371 -8
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 2,171, 832. 92 ROQUTE : US 20
CALL ORDER . 371 CONTRACT ID : B -25652-A COUNTI ES . ST. JOSEPH
LETTI NG DATE : 06/19/01 10:00 AM DI STRI CT . LAPORTE DI STRICT

SET- AS| DE :

| (4) 35-0918397 | |

| RETH RILEY CONSTRUCTION | |

LINE NO / | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRICE AMOUNT

------------------------------------------ o m m o m e m oo e e et m e e e e e e o e e e e o e e e e e e e e e ememeeoaoao-o
0060 808- 06713 927.000 m | 0. 65000 602. 55| |
LINE, PAINT, SOLID, VH TE, 100 nm | | |
0061 808- 06714 1902.000 m | 0. 65000 1236. 30| |
LINE, PAINT, SOLID, YELLOW 100 mm | | |
0062 808- 06716 2053.000 m | 1. 65000 3387. 45| |
LI NE, REMOVE | | |
0063 602- 02098 2.000 EACH 2000. 00000 4000. 00| |
MEDI AN BARRI ER RAI L TRANSI TI ON | | |
SECTI ON TOTALS | $ 2,097, 294. 04| |

------------------------------------------ o m m o m e e e o e e e e e e e o e e e e e et e e e e e e e e e memeeoaoaooo-

CONTRACT TOTALS | $ 2,097, 294. 04] [




| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 06/27/01
PAGE : 381 -1
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 909, 164. 32 ROUTE : KI NG STREET
CALL ORDER . 381 CONTRACT ID : B -25676-A COUNTI ES : JOHNSON
LETTI NG DATE : 06/19/01 10:00 AM DI STRI CT . SEYMOUR DI STRICT
CONTRACT TIME : 12/15/01 COVPLETI ON DATE
CONTRACT DESCRI PTI ON : URBAN PRQJECT(S) : X855001
SET- AS| DE :

VENDOR RANKI NG :

TOTAL % OVER
RANK VENDCR NO. / NAVE BI D LOW BI D
1 35-1310611 ROBERTSON, DUNCAN, | NC. $  762,244.90 100. 0000%
2 35-1128289 BEATY CONSTRUCTI ON, | NC. $  826,726.71 108. 4594%
3 35-1609544 SCHUTT- LOOKABI LL CO $  885,776.93 116. 2063%
4 35-1917625 M LESTONE CONTRACTCRS, L. P. $  973,200.00 127. 6755%
5  35-2040801 GOHVANN ASPHALT & CONSTRUCTI ON, | NC. $ 998,425 .61 130. 9848%
| (1) 35-1310611 | (2) 35-1128289 | (3) 35-1609544
| ROBERTSON, DUNCAN, | NC. | BEATY CONSTRUCTI ON, | NC. | SCHUTT- LOOKABI LL CO
LINE NO / | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNI'T PRI CE AMOUNT|  UNIT PRI CE AVOUNT
------------------------------------------ o m m o m e e o e e et e e e e e e e e e et e e e e e e e e e e meeoeoaooo-
SECTI ON 0001 BRI DGE REPLACENMENT
I I I
0001 105- 06790 6.000 M5 | 2500. 00000 15000. 00| 1400. 00000 8400. 00| 1372. 32000 8233. 92
FIELD OFFICE, 27.9 n2 | | [
0002 105- 06845 LUMP|  10000. 00000 10000. 00|  11000. 00000 11000. 00|  16782. 30000 16782. 30
CONSTRUCTI ON ENGI NEERI NG | | |
0003 110- 01001 LUMP|  37500. 00000 37500. 00|  40000. 00000 40000. 00|  44288. 85000 44288. 85
MOBI LI ZATI ON AND DEMOBI LI ZATI ON | | |
0004 201-52370 LUMP|  15000. 00000 15000. 00|  16000. 00000 16000. 00|  17715. 52000 17715. 52
CLEARI NG RI GHT OF WY | |
0005 202- 02286 1.000 EACH  20000. 00000 20000. 00|  67596. 00000 67596. 00|  66509. 11000 66509. 11
PRESENT STRUCTURE, REMOVE | |
0006 202- 03000 LUMP| 5000. 00000 5000. 00| 2320. 00000 2320. 00| 3670. 29000 3670. 29
HOUSES AND BUI LDI NGS, REMOVE , PARCEL | | |
NO 9 I I I
0007 202- 06542 10. 000 EACH| 500. 00000 5000. 00| 100. 00000 1000. 00| 517. 92000 5179. 20
RELOCATE TREE | |
0008 202- 60820 270.000 n2 | 12. 00000 3240. 00| 11. 00000 2970. 00| 12. 05000 3253. 50
SURFACE M LLING ASPHALT | | |
0009 203- 02000 125.000 n8 | 25. 00000 3125. 00| 13. 00000 1625. 00| 202. 86000 25357. 50
EXCAVATI ON,  COVMMON | | |
0010 203- 02070 700.000 n8 | 20. 00000 14000. 00| 13. 00000 9100. 00| 0. 70000 490. 00
BORROW | |
0011 203- 51223 890.000 n8 | 15. 00000 13350. 00| 8. 00000 7120. 00| 6. 59000 5865. 10
EXCAVATI ON, WATERVAY | |
0012 205- 02224 323.000 m | 3. 00000 969. 00| 5. 00000 1615. 00| 5. 40000 1744.20

TEMPORARY EROSI ON AND SEDI MENT CONTROL, | | |
PERI METER PROTECTI ON | |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 06/27/01
PAGE : 381 -2
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 909, 164. 32 ROUTE : KI NG STREET
CALL ORDER . 381 CONTRACT ID : B -25676-A COUNTI ES : JOHNSON
LETTI NG DATE : 06/19/01 10:00 AM DI STRI CT . SEYMOUR DI STRICT
SET- AS| DE :
| (1) 35-1310611 | (2) 35-1128289 | (3) 35-1609544
| ROBERTSON, DUNCAN, | NC. | BEATY CONSTRUCTI ON, | NC. | SCHUTT- LOOKABI LL CO
LINE NO/ | TEM CODE / ALT [ | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRI CE AMOUNT]| UNIT PRI CE AMOUNT]| UNI T PRI CE AMOUNT
------------------------------------------ e m e m m e e e e e e e et e e e et e e e e e e e e e e e e e e e e e e e e eeeaao
0013 205- 02237 11. 000 EACH 50. 00000 550. 00| 30. 00000 330. 00| 32. 37000 356. 07

TEMPORARY EROSI ON AND SEDI MENT CONTROL, | | |
CURB | NLET PROTECTI ON | [
0014 206-51230 339.000 n8 | 50. 00000 16950. 00| 10. 00000 3390. 00| 130. 00000 44070. 00

EXCAVATI ON, FOUNDATI ON, UNCLASSI FI ED | |

0015 206-51235 LUWP| 500. 00000 500. 00| 28344. 90000 28344. 90| 10622. 00000 10622. 00
COFFERDAM | | |

0016 211- 02060 654.100 n8 | 20. 00000 13082. 00| 16. 00000 10465. 60| 18. 69000 12225. 13
B BORROW FCR STRUCTURE BACKFI LL | | |

0017 211- 06467 205.000 n8 | 20. 00000 4100. 00| 28. 00000 5740. 00| 35. 00000 7175. 00
AGGREGATE FOR END BENT BACKFI LL | | |

0018 303- 04075 179.000 My | 18. 00000 3222. 00| 14. 00000 2506. 00| 16. 57000 2966. 03
COVPACTED AGGREGATE, O, 73 | | |

0019 303-52308 1000. 400 My | 15. 00000 15006. 00| 14. 00000 14005. 60| 17. 17000 17176. 87
COVPACTED AGGREGATE, O, 53 | | |

0020 304- 06464 63.000 nB8 | 20. 00000 1260. 00| 35. 60000 2242. 80| 20. 08000 1265. 04
SUBBASE FOR PCCP | |

0021 402- 05468 262.800 My | 47.58000 12504. 02| 40. 00000 10512. 00| 42. 24000 11100. 67
HVA BASE 25.0 nm MAI NLI NE | | |

0022 402- 05473 397.000 My | 45. 38000 18015. 86| 42. 00000 16674. 00| 44. 45000 17646. 65
HVA | NTERVEDI ATE 12.5 nmm  MAI NLI NE | | |

0023 402- 05477 180.400 My | 59. 40000 10715. 76| 44. 50000 8027. 80| 47.51000 8570. 80
HVA SURFACE 9.5 nm NMAI NLI NE | | |

0024 406- 05521 4028.000 2 | 0. 06000 241. 68| 0. 05000 201. 40| 0. 05000 201. 40
ASPHALT FOR TACK COAT | | |

0025 601-01128 2.000 EACH 946. 00000 1892. 00| 925. 00000 1850. 00| 927. 94000 1855. 88
GUARDRAI L TRANSI TI ON TYPE WGB | |

0026 601- 05071 1.000 EACH 1732. 50000 1732. 50| 1600. 00000 1600. 00| 1699. 43000 1699. 43
GUARDRAI L TERM NAL SYSTEM W BEAM | | |
CURVED, 7 | | |

0027 601- 06234 2.000 EACH 16115. 00000 32230. 00| 15400. 00000 30800. 00| 15807. 35000 31614. 70
| MPACT ATTENUATOR, R1, W, TL-2 | |

0028 601- 94689 1.000 EACH 2365. 00000 2365. 00| 2150. 00000 2150. 00| 2319. 85000 2319. 85
GUARDRAI L END TREATMENT, CS | | |

0029 601-99105 15.240 m | 44. 00000 670. 56| 34. 00000 518. 16| 43. 16000 657. 76
GUARDRAI L, W BEAM 1.905 m SPACI NG | | |

0030 603-03829 50.000 m | 63. 80000 3190. 00| 67. 00000 3350. 00| 62. 58000 3129. 00
FENCE , VINYL, SPLIT RAIL | | |

0031 604- 06069 88.300 n2 | 50. 00000 4415. 00| 50. 00000 4415. 00| 45. 47000 4015. 00
CURB RAMP, CONCRETE | |

0032 604- 06367 365.800 m | 2.00000 731. 60| 2. 50000 914. 50| 2. 27000 830. 37

JO NT MATERI AL | |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 06/27/01
PAGE : 381 -3
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 909, 164. 32 ROUTE : KI NG STREET
CALL ORDER . 381 CONTRACT ID : B -25676-A COUNTI ES : JOHNSON
LETTI NG DATE : 06/19/01 10:00 AM DI STRI CT . SEYMOUR DI STRICT
SET- AS| DE :
| (1) 35-1310611 | (2) 35-1128289 | (3) 35-1609544
| ROBERTSON, DUNCAN, | NC. | BEATY CONSTRUCTI ON, | NC. | SCHUTT- LOOKABI LL CO
LINE NO/ | TEM CODE / ALT [ | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRI CE AMOUNT]| UNIT PRI CE AMOUNT]| UNI T PRI CE AMOUNT
------------------------------------------ e m e m m e e e e e e e et e e e et e e e e e e e e e e e e e e e e e e e e eeeaao
0033 604- 44251 5.600 nB | 200. 00000 1120. 00| 740. 00000 4144. 00| 916. 06000 5129. 94
STEPS, CONCRETE | |
0034 604-91531 310.300 n2 | 40. 00000 12412. 00| 33. 00000 10239. 90| 25. 49000 7909. 55
S| DEWALK, CONCRETE, 100 nm | |
0035 605-06120 51.500 m | 35. 00000 1802. 50| 76. 00000 3914. 00| 45, 22000 2328. 83
CURB, CONCRETE | |
0036 605- 06150 314.300 m | 35. 00000 11000. 50| 51. 00000 16029. 30| 60. 10000 18889. 43
CURB AND GUTTER, C, CONCRETE | | [
0037 610- 06257 168.300 n2 | 65. 00000 10939. 50| 61. 00000 10266. 30| 54. 24000 9128. 59
REI NFORCED CONCRETE BRI DGE APPROACH, | | |
250 mMm | | |
0038 611- 05330 171.000 n2 | 50. 00000 8550. 00| 50. 00000 8550. 00| 34. 63000 5921.73
CEMENT CONCRETE PAVEMENT FOR DRI VEWAYS, | |
150 mMm | |
0039 615- 06490 25.000 EACH 110. 00000 2750. 00| 100. 00000 2500. 00| 107. 90000 2697. 50
R GHT OF WAY MARKER | | [
0040 616-02320 642.000 n2 | 3. 25000 2086. 50| 1. 85000 1187. 70| 3. 06000 1964. 52
GEOTEXTI LES | | [
0041 616-93019 326.000 n2 | 20. 00000 6520. 00| 33. 00000 10758. 00| 56. 76000 18503. 76
R PRAP, GROUTED, 450 mm | | [
0042 621- 06575 1300.300 n2 | 4. 13000 5370. 23| 5. 00000 6501. 50| 3. 99000 5188. 20
SODDI NG, NURSERY | | [
0043 622- 05649 20. 000 EACH 280. 00000 5600. 00| 225. 00000 4500. 00| 275. 15000 5503. 00
PLANT, DECI DUOUS TREE, SINGLE STEM OVER | | |
32 TO 50 mm | | |
0044 622- 05650 14. 000 EACH 341. 00000 4774. 00| 310. 00000 4340. 00| 334. 49000 4682. 86

PLANT, DECI DUOUS TREE, SI NGLE STEM | | |
OVER 50 TO 63 nm [ | |

0045 701-51195 484.000 m | 75. 00000 36300. 00| 40. 00000 19360. 00| 92. 00000 44528. 00
PILE, STEEL H, HP 310 X 79 | | |

0046 701- 91792 55.000 EACH, 100. 00000 5500. 00| 100. 00000 5500. 00| 84. 41000 4642. 55
PILE TIP, STEEL H | | |

0047 702-51005 149.200 n8 | 350. 00000 52220. 00| 500. 00000 74600. 00| 440. 00000 65648. 00
CONCRETE, A, SUBSTRUCTURE | | |

0048 702-51015 59.000 n8 | 350. 00000 20650. 00| 450. 00000 26550. 00| 314. 00000 18526. 00
CONCRETE, B, FOOTI NGS | | |

0049 703- 03622 106.000 EACH 15. 00000 1590. 00| 12. 00000 1272. 00| 15. 55000 1648. 30

TIE BAR ASSEMBLY, THREADED, EPOXY | | |
COATED, MODI FI ED | | |

0050 703- 06028 12600. 000 kg | 1. 15000 14490. 00| 1. 00000 12600. 00| 1. 13000 14238. 00
REI NFORCI NG BARS | | |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 06/27/01
PACGE : 381 -4
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 909, 164. 32 ROUTE : KI NG STREET
CALL ORDER . 381 CONTRACT ID : B -25676-A COUNTI ES : JOHNSON
LETTI NG DATE : 06/19/01 10:00 AM DI STRI CT . SEYMOUR DI STRICT
SET- AS| DE :
| (1) 35-1310611 | (2) 35-1128289 | (3) 35-1609544
| ROBERTSON, DUNCAN, | NC. | BEATY CONSTRUCTI ON, | NC. | SCHUTT- LOOKABI LL CO
LINE NO/ | TEM CODE / ALT [ | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ e m e m m e e e e e e e et e e e et e e e e e e e e e e e e e e e e e e e e eeeaao
0051 703- 06029 22338.000 kg | 1. 25000 27922. 50| 1. 15000 25688. 70| 1. 31000 29262. 78
REI NFORCI NG BARS, EPOXY CQOATED | | |
0052 704-51006 212.500 nB8 | 400. 00000 85000. 00| 425. 00000 90312. 50| 446. 55000 94891. 88
CONCRETE, C, SUPERSTRUCTURE, MODI FlI ED | | |
0053 706-01268 9.000 m | 825. 00000 7425. 00| 925. 00000 8325. 00| 809. 25000 7283. 25
HANDRAI L, ALUM NUM | |
0054 706- 06372 4.000 EACH 2000. 00000 8000. 00| 1500. 00000 6000. 00| 2000. 00000 8000. 00
CONCRETE BRI DGE RAI LI NG TRANSI TION, TTX | | |
0055 706-51025 35.200 m | 300. 00000 10560. 00| 270. 00000 9504. 00| 295. 00000 10384. 00
CONCRETE, C, RAILING | [
0056 707-01065 LUWP| 40000. 00000 40000. 00| 38400. 00000 38400. 00| 37550. 00000 37550. 00
POST- TENSI ONI NG | [
0057 709-51821 LUWP| 4000. 00000 4000. 00| 2890. 00000 2890. 00| 3400. 00000 3400. 00
SURFACE SEAL | | |
0058 715-05149 86.300 m | 50. 00000 4315. 00| 70. 00000 6041. 00| 49. 80000 4297.74
PIPE, TYPE 2, O RCULAR 300 nm [ [ |
0059 715-05151 225.100 m | 55. 00000 12380. 50| 91. 00000 20484. 10| 73. 45000 16533. 60
PIPE, TYPE 2, O RCULAR 375 nm [ [ |
0060 720-04682 9.000 EACH 700. 00000 6300. 00| 1. 00000 9. 00| 328. 73000 2958. 57
I NLET , GRATED TRENCH | | [
0061 720- 44000 2.000 EACH 300. 00000 600. 00| 395. 00000 790. 00| 557. 76000 1115.52
CASTI NG ADJUST TO GRADE | [ [
0062 720- 45250 6.000 EACH 1500. 00000 9000. 00| 1340. 00000 8040. 00| 1431. 18000 8587. 08
CATCH BASI N, K10 | | [
0063 720- 45265 23.000 EACH 750. 00000 17250. 00| 1000. 00000 23000. 00| 0. 28000 6. 44
Pl PE CATCH BASIN, 375 nm | | |
0064 720-45410 10. 000 EACH 1500. 00000 15000. 00| 2000. 00000 20000. 00| 1811. 75000 18117. 50
MANHOLE, C4 | | |
0065 720-45605 2.200 m | 500. 00000 1100. 00| 725. 00000 1595. 00| 856. 07000 1883. 35
MANHOLE, RECONSTRUCT STRUCTURE | | |
0066 720-98174 1.000 EACH 1500. 00000 1500. 00| 1550. 00000 1550. 00| 1594. 94000 1594. 94
| NLET, B15 | | [
0067 720-99416 4.000 EACH 1500. 00000 6000. 00| 1500. 00000 6000. 00| 989. 04000 3956. 16
CATCH BASI N, B15 | | [
0068 721-43000 1.000 EACH 500. 00000 500. 00| 500. 00000 500. 00| 749. 96000 749. 96
AUTOMATI C DRAI NAGE GATE, 300 mm | | |
0069 721-43005 2.000 EACH 700. 00000 1400. 00| 600. 00000 1200. 00| 756. 30000 1512. 60
AUTOVATI C DRAI NAGE GATE, 375 mm | | |
0070 728-98377 LUWP| 5000. 00000 5000. 00| 2590. 00000 2590. 00| 2743. 00000 2743. 00
MASONRY COATI NG | | |
0071 801-04308 6. 000 EACH 165. 00000 990. 00| 150. 00000 900. 00| 161. 85000 971. 10

ROAD CLOSURE S| GN ASSEMBLY | | |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 06/27/01
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TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 909, 164. 32 ROUTE : KI NG STREET
CALL ORDER . 381 CONTRACT ID : B -25676-A COUNTI ES : JOHNSON
LETTI NG DATE : 06/19/01 10:00 AM DI STRI CT . SEYMOUR DI STRICT
SET- AS| DE :
| (1) 35-1310611 | (2) 35-1128289 | (3) 35-1609544
| ROBERTSON, DUNCAN, | NC. | BEATY CONSTRUCTI ON, | NC. | SCHUTT- LOOKABI LL CO
LINE NO/ |ITEM CODE / ALT |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRI CE AMOUNT]| UNIT PRI CE AMOUNT]| UNI T PRI CE AMOUNT
0072 801- 06605 8.000 EACH 71. 50000 572. 00| 65. 00000 520. 00| 70. 14000 561. 12
BARRI CADE, |11A | | |
0073 801- 06606 12.000 EACH 77.00000 924. 00| 70. 00000 840. 00| 75. 53000 906. 36
BARRI CADE, |11B | | [
0074 801- 06625 9.000 EACH 93. 50000 841. 50| 85. 00000 765. 00| 91. 72000 825. 48
DETOUR ROUTE MARKER ASSEMBLY | | [
0075 801- 06640 2.000 EACH 71. 50000 143. 00| 65. 00000 130. 00| 70. 14000 140. 28
CONSTRUCTI ON SI GN, A | | [
0076 801- 06645 2.000 EACH 33. 00000 66. 00| 30. 00000 60. 00| 32. 37000 64.74
CONSTRUCTI ON SI G\, B | | [
0077 801-06775 LUWP| 3000. 00000 3000. 00| 8000. 00000 8000. 00| 8651. 99000 8651. 99
MAI NTAI NI NG TRAFFI C | | |
0078 802- 76025 2.320 n2 | 192. 50000 446. 60| 180. 00000 417. 60| 188. 83000 438. 09
SI G\, SHEET, ENCAPSULATED LENS W TH | | |
LEGEND, 2.03 nm TH CKNESS | [
0079 802- 76065 17.200 m | 17. 60000 302. 72| 17. 50000 301. 00| 17. 26000 296. 87
SI GN PCST, B | | |
0080 808-06703 648.000 m | 1. 08000 699. 84| 1. 00000 648. 00| 1. 06000 686. 88
LINE, THERMOPLASTIC, SOLID, Wd TE, 100nmj | [
0081 808- 75051 96.000 m | 3. 71000 356. 16| 3. 40000 326. 40| 3. 64000 349. 44
LI NE, PREFORMED PLASTIC, SOLID, WH TE, | | |
100 mMm | |
0082 808- 75054 96.000 m | 3. 71000 356. 16| 3. 40000 326. 40| 3. 64000 349. 44
LI NE, PREFORMED PLASTIC, SOLID, YELLOW | | |
100 mm | | |
0083 808- 75245 648.000 m | 1. 08000 699. 84| 1. 00000 648. 00| 1. 06000 686. 88
LI NE, THERMOPLASTIC, SOLID, YELLOW | | |
100mMm | |
0084 808- 75272 19.000 m | 10. 45000 198. 55| 9. 50000 180. 50| 10. 25000 194. 75
TRANSVERSE NMARKI NGS, THERMOPLASTI C, | | |
SOLI D, WH TE, CROSSHATCH LI NE, 600 nm | | |
0085 808- 75297 13.500 m | 10. 45000 141. 07| 9. 50000 128. 25| 10. 25000 138. 38
TRANSVERSE NMARKI NGS, THERMOPLASTI C, | | |
STOP LINE, 600nm | | [
0086 808- 75300 13.200 m | 1. 61000 21. 25| 1. 50000 19. 80| 1. 58000 20. 86
TRANSVERSE NMARKI NGS, THERMOPLASTI C, | | |
CROSSWALK LI NE, 150mm | | |
SECTI ON TOTALS | $ 762, 244. 90| $ 826, 726. 71| $ 885, 776. 93
CONTRACT TOTALS | $ 762, 244. 90| $ 826, 726. 71| $ 885, 776. 93




| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 06/27/01
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TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 909, 164. 32 ROUTE : KI NG STREET
CALL ORDER . 381 CONTRACT ID : B -25676-A COUNTI ES : JOHNSON
LETTI NG DATE : 06/19/01 10:00 AM DI STRI CT . SEYMOUR DI STRICT
SET- AS| DE :
| (4) 35-1917625 | (5) 35-2040801 [
| M LESTONE CONTRACTCRS, L.P. | GOHVANN ASPHALT & CONSTR., ||
LINE NO/ | TEM CODE / ALT [ | [
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
__________________________________________ o
SECTI ON 0001 BRI DGE REPLACEMENT
I I I
0001 105-06790 6.000 MOS | 1500. 00000 9000. 00| 1500. 00000 9000. 00|
FI ELD OFFI CE, 27.9 n2 | [ |
0002 105- 06845 LUWP| 14500. 00000 14500. 00| 18400. 00000 18400. 00|
CONSTRUCTI ON ENG NEERI NG | | [
0003 110-01001 LUWP| 49000. 00000 49000. 00| 50000. 00000 50000. 00|
MOBI LI ZATI ON AND DEMOBI LI ZATI ON | | |
0004 201-52370 LUWP| 19500. 00000 19500. 00| 20000. 00000 20000. 00|
CLEARI NG RI GHT OF WAY | | [
0005 202- 02286 1.000 EACH 18150. 00000 18150. 00| 37000. 00000 37000. 00|
PRESENT STRUCTURE, REMOVE | |
0006 202- 03000 LUWP| 2000. 00000 2000. 00| 5000. 00000 5000. 00|
HOUSES AND BUI LDI NGS, REMOVE , PARCEL | | |
NO. 9 I I I
0007 202- 06542 10. 000 EACH 500. 00000 5000. 00| 480. 00000 4800. 00|
RELOCATE TREE | | [
0008 202- 60820 270.000 n2 | 11. 00000 2970. 00| 10. 00000 2700. 00|
SURFACE M LLI NG, ASPHALT | | |
0009 203- 02000 125.000 nB | 65. 00000 8125. 00| 18. 00000 2250. 00|
EXCAVATI QN, COWDON | | |
0010 203-02070 700.000 nB8 | 19. 00000 13300. 00| 21. 00000 14700. 00|
BORROW | | |
0011 203-51223 890.000 nB8 | 15. 00000 13350. 00| 15. 00000 13350. 00|
EXCAVATI ON, WATERWAY | | [
0012 205- 02224 323.000 m | 5. 20000 1679. 60| 5. 00000 1615. 00|
TEMPORARY ERCSI ON AND SEDI MENT CONTROL, | | |
PERI METER PROTECTI ON [ [ [
0013 205- 02237 11. 000 EACH 220. 00000 2420. 00| 30. 00000 330. 00|
TEMPORARY ERCSI ON AND SEDI MENT CONTROL, | | |
CURB | NLET PROTECTI ON | [ |
0014 206-51230 339.000 n8 | 22. 00000 7458. 00| 30. 00000 10170. 00|
EXCAVATI ON, FOUNDATI QN, UNCLASSI FI ED | | |
0015 206-51235 LUWP| 42962. 32000 42962. 32| 41000. 00000 41000. 00|
COFFERDAM | | [
0016 211-02060 654.100 B8 | 19. 00000 12427. 90| 29. 00000 18968. 90|
B BORROW FOR STRUCTURE BACKFI LL | | |
0017 211- 06467 205.000 nB | 50. 00000 10250. 00| 35. 00000 7175. 00|
AGGREGATE FOR END BENT BACKFI LL | | |
0018 303- 04075 179.000 My | 21. 00000 3759. 00| 20. 00000 3580. 00|

COVPACTED AGGREGATE, O, 73 | [
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TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 909, 164. 32 ROUTE : KI NG STREET
CALL ORDER . 381 CONTRACT ID : B -25676-A COUNTI ES : JOHNSON
LETTI NG DATE : 06/19/01 10:00 AM DI STRI CT . SEYMOUR DI STRICT
SET- AS| DE :
| (4) 35-1917625 | (5) 35-2040801 [
| M LESTONE CONTRACTCRS, L.P. | GOHVANN ASPHALT & CONSTR., ||
LINE NO/ | TEM CODE / ALT [ | [
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ e m e m m e e e e e e e et e e e et e e e e e e e e e e e e e e e e e e e e eeeaao
0019 303-52308 1000.400 My | 21. 00000 21008. 40| 20. 00000 20008. 00
COVPACTED AGGREGATE, O 53 | | |
0020 304- 06464 63.000 nB8 | 50. 00000 3150. 00| 55. 00000 3465. 00
SUBBASE FOR PCCP | | [
0021 402- 05468 262.800 My | 51. 70000 13586. 76| 39. 15000 10288. 62
HVA BASE 25.0 mm MAI NLI NE | | [
0022 402- 05473 397.000 My | 51. 70000 20524. 90| 41. 20000 16356. 40
HVA | NTERVEDI ATE 12.5 mm  MAI NLI NE | | |
0023 402- 05477 180.400 My | 60. 30000 10878. 12| 44, 03000 7943. 01
HVA SURFACE 9.5 nm MAI NLI NE | | [
0024 406- 05521 4028.000 n2 | 0. 10000 402. 80| 0. 05000 201. 40
ASPHALT FOR TACK COAT | | [
0025 601-01128 2.000 EACH 950. 00000 1900. 00| 860. 00000 1720. 00
GUARDRAI L TRANSI TI ON TYPE WEB | | |
0026 601- 05071 1.000 EACH 1650. 00000 1650. 00| 1575. 00000 1575. 00
GUARDRAI L TERM NAL SYSTEM W BEAM | | |
CURVED, 7 | | |
0027 601-06234 2.000 EACH 16000. 00000 32000. 00| 14650. 00000 29300. 00|
| MPACT ATTENUATOR R1, W, TL-2 | | |
0028 601-94689 1.000 EACH 2250. 00000 2250. 00| 2150. 00000 2150. 00|
GUARDRAI L END TREATMENT, OS | | |
0029 601-99105 15.240 m | 35. 00000 533. 40| 40. 00000 609. 60|
GUARDRAI L, WBEAM 1.905 m SPACI NG | | [
0030 603-03829 50.000 m | 70. 00000 3500. 00| 58. 00000 2900. 00|
FENCE , VINYL, SPLIT RAIL | | [
0031 604- 06069 88.300 n2 | 52. 00000 4591. 60| 50. 00000 4415. 00|
CURB RAMP, CONCRETE | | |
0032 604- 06367 365.800 m | 7.00000 2560. 60| 5. 00000 1829. 00|
JO NT MATERI AL | | |
0033 604- 44251 5.600 n8 | 625. 00000 3500. 00| 600. 00000 3360. 00
STEPS, CONCRETE | | |
0034 604-91531 310.300 n2 | 40. 00000 12412. 00| 27. 25000 8455. 68|
S| DEWALK, CONCRETE, 100 nm | | [
0035 605-06120 51.500 m | 62. 00000 3193. 00| 61. 00000 3141. 50|
CURB, CONCRETE | | |
0036 605- 06150 314.300 m | 63. 00000 19800. 90| 59. 50000 18700. 85|
CURB AND GUTTER, C, CONCRETE | | |
0037 610- 06257 168.300 n2 | 106. 00000 17839. 80| 65. 00000 10939. 50
REI NFORCED CONCRETE BRI DGE APPROACH, | | |
250 mMm | | |
0038 611- 05330 171.000 n2 | 59. 00000 10089. 00| 41. 50000 7096. 50|

CEMENT CONCRETE PAVEMENT FOR DRI VEWAYS, | | |
150 nm [ | I
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TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 909, 164. 32 ROUTE : KI NG STREET
CALL ORDER . 381 CONTRACT ID : B -25676-A COUNTI ES : JOHNSON
LETTI NG DATE : 06/19/01 10:00 AM DI STRI CT . SEYMOUR DI STRICT
SET- AS| DE :
| (4) 35-1917625 | (5) 35-2040801 [
| M LESTONE CONTRACTCRS, L.P. | GOHVANN ASPHALT & CONSTR., ||
LINE NO/ | TEM CODE / ALT [ | [
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
__________________________________________ o
0039 615- 06490 25.000 EACH 104. 00000 2600. 00| 100. 00000 2500. 00
R GHT OF WAY MARKER | | |
0040 616-02320 642.000 n2 | 6. 25000 4012. 50| 3. 00000 1926. 00
GEOTEXTI LES | | [
0041 616-93019 326.000 n2 | 48. 00000 15648. 00| 55. 00000 17930. 00
R PRAP, GROUTED, 450 mm | | |
0042 621-06575 1300.300 n2 | 3. 85000 5006. 16| 3. 70000 4811. 11
SODDI NG, NURSERY | | [
0043 622- 05649 20. 000 EACH 260. 00000 5200. 00| 255. 00000 5100. 00
PLANT, DECI DUOUS TREE, SINGLE STEM OVER | | |
32 TO 50 mm | | |
0044 622- 05650 14. 000 EACH 325. 00000 4550. 00| 310. 00000 4340. 00|
PLANT, DECI DUOUS TREE, SINGLE STEM | | |
OVER 50 TO 63 nmm | [ [
0045 701-51195 484.000 m | 75. 00000 36300. 00| 100. 00000 48400. 00
PILE, STEEL H, HP 310 X 79 | | [
0046 701-91792 55. 000 EACH| 75. 00000 4125. 00| 125. 00000 6875. 00
PILE TIP, STEEL H | | [
0047 702-51005 149.200 nB8 | 540. 00000 80568. 00| 500. 00000 74600. 00
CONCRETE, A, SUBSTRUCTURE | | [
0048 702-51015 59.000 n8 | 500. 00000 29500. 00| 500. 00000 29500. 00
CONCRETE, B, FOOTI NGS | | [
0049 703-03622 106. 000 EACH| 30. 00000 3180. 00| 15. 00000 1590. 00
TI E BAR ASSEMBLY, THREADED, EPOXY | | |
COATED, MODI FI ED | |
0050 703-06028 12600. 000 kg | 1. 10000 13860. 00| 1. 25000 15750. 00
REI NFORCI NG BARS | | |
0051 703- 06029 22338.000 kg | 1. 20000 26805. 60| 1. 40000 31273. 20
REI NFORCI NG BARS, EPOXY CQOATED | | |
0052 704-51006 212.500 nm8 | 580. 00000 123250. 00| 600. 00000 127500. 00|
CONCRETE, C, SUPERSTRUCTURE, MODI FlI ED | | |
0053 706-01268 9.000 m | 1200. 00000 10800. 00| 750. 00000 6750. 00
HANDRAI L, ALUM NUM | | |
0054 706- 06372 4.000 EACH 1900. 00000 7600. 00| 1600. 00000 6400. 00|
CONCRETE BRI DGE RAI LI NG TRANSI TION, TTX | | |
0055 706-51025 35.200 m | 292. 00000 10278. 40| 300. 00000 10560. 00|
CONCRETE, C, RAILING | | |
0056 707-01065 LUWP| 53189. 68000 53189. 68| 50000. 00000 50000. 00
POST- TENSI ONI NG | | [
0057 709-51821 LUWP| 3100. 00000 3100. 00| 2510. 00000 2510. 00

SURFACE SEAL |
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TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 909, 164. 32 ROUTE : KI NG STREET
CALL ORDER . 381 CONTRACT ID : B -25676-A COUNTI ES : JOHNSON
LETTI NG DATE : 06/19/01 10:00 AM DI STRI CT . SEYMOUR DI STRICT
SET- AS| DE :
| (4) 35-1917625 | (5) 35-2040801 [
| M LESTONE CONTRACTCRS, L.P. | GOHVANN ASPHALT & CONSTR., ||
LINE NO/ | TEM CODE / ALT [ | [
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ e m e m m e e e e e e e et e e e et e e e e e e e e e e e e e e e e e e e e eeeaao
0058 715-05149 86.300 m | 99. 00000 8543. 70| 110. 00000 9493. 00
PIPE, TYPE 2, O RCULAR 300 nm | [ |
0059 715-05151 225.100 m | 103. 00000 23185. 30| 120. 00000 27012. 00
PIPE, TYPE 2, O RCULAR 375 mm [ [ [
0060 720- 04682 9.000 EACH 1065. 00000 9585. 00| 450. 00000 4050. 00
I NLET , GRATED TRENCH | | [
0061 720- 44000 2.000 EACH 580. 00000 1160. 00| 450. 00000 900. 00
CASTI NG ADJUST TO GRADE | [ [
0062 720- 45250 6.000 EACH 1575. 00000 9450. 00| 2500. 00000 15000. 00
CATCH BASI N, K10 | | [
0063 720- 45265 23.000 EACH 107. 00000 2461. 00| 1000. 00000 23000. 00
PI PE CATCH BASIN, 375 mm | | [
0064 720- 45410 10. 000 EACH 2125. 00000 21250. 00| 2200. 00000 22000. 00
MANHOLE, C4 | | |
0065 720- 45605 2.200 m | 1085. 00000 2387. 00| 1400. 00000 3080. 00
MANHOLE, RECONSTRUCT STRUCTURE | [ [
0066 720-98174 1.000 EACH 1730. 00000 1730. 00| 2750. 00000 2750. 00
| NLET, B15 | | [
0067 720-99416 4.000 EACH 1900. 00000 7600. 00| 3350. 00000 13400. 00
CATCH BASI N, B15 | | [
0068 721- 43000 1.000 EACH 990. 00000 990. 00| 1000. 00000 1000. 00
AUTOVATI C DRAI NAGE GATE, 300 mm | | [
0069 721- 43005 2.000 EACH 995. 00000 1990. 00| 1100. 00000 2200. 00
AUTOVATI C DRAI NAGE GATE, 375 mm | | [
0070 728-98377 LUVP| 3660. 00000 3660. 00| 2590. 00000 2590. 00
MASONRY COATI NG | | |
0071 801-04308 6. 000 EACH 157. 00000 942. 00| 150. 00000 900. 00|
ROAD CLOSURE SI GN ASSEMBLY | | [
0072 801- 06605 8.000 EACH 67. 00000 536. 00| 65. 00000 520. 00|
BARRI CADE, |11A | | [
0073 801- 06606 12. 000 EACH 73. 00000 876. 00| 70. 00000 840. 00|
BARRI CADE, |11B | | [
0074 801- 06625 9.000 EACH 89. 00000 801. 00| 85. 00000 765. 00|
DETOUR ROUTE MARKER ASSEMBLY | | [
0075 801- 06640 2.000 EACH 68. 00000 136. 00| 65. 00000 130. 00|
CONSTRUCTI ON SIGN, A | | |
0076 801- 06645 2.000 EACH 31. 00000 62. 00| 30. 00000 60. 00|
CONSTRUCTI ON SIGN, B | | |
0077 801-06775 LUWP| 12000. 00000 12000. 00 3000. 00000 3000. 00|
MAI NTAI NI NG TRAFFI C |

SI GN, SHEET, ENCAPSULATED LENS. WTH |

| |
0078 802- 76025 2.320 n2 | 188. 00000 436. 16| 175. 00000 406. 00|

|

LEGEND, 2.03 nm THI CKNESS | |
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TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 909, 164. 32 ROUTE : KI NG STREET
CALL ORDER . 381 CONTRACT ID : B -25676-A COUNTI ES : JOHNSON
LETTI NG DATE : 06/19/01 10:00 AM DI STRI CT . SEYMOUR DI STRICT
SET- AS| DE :
| (4) 35-1917625 | (5) 35-2040801 [
| M LESTONE CONTRACTCRS, L.P. | GOHVANN ASPHALT & CONSTR., ||
LINE NO/ | TEM CODE / ALT [ | [
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ e m e m m e e e e e e e et e e e et e e e e e e e e e e e e e e e e e e e e eeeaao
0079 802- 76065 17.200 m | 18. 00000 309. 60| 16. 00000 275. 20|
SI GN POST, B | | |
0080 808- 06703 648.000 m | 1. 00000 648. 00| 0. 98000 635. 04|
LI NE, THERMOPLASTI C, SCOLID, WH TE, 2100mm] | |
0081 808- 75051 96.000 m | 3. 50000 336. 00| 3. 37000 323. 52|
LI NE, PREFORMED PLASTIC, SOLID, WH TE, | | |
100 mm | | |
0082 808- 75054 96.000 m | 3. 50000 336. 00| 3. 37000 323. 52|
LI NE, PREFORMED PLASTIC, SOLID, YELLOW | | |
100 mm | | |
0083 808- 75245 648.000 m | 1. 00000 648. 00| 0. 98000 635. 04|
LI NE, THERMOPLASTIC, SOLID, YELLOW | | |
100Mm | | |
0084 808- 75272 19.000 m | 10. 00000 190. 00| 9. 50000 180. 50|

TRANSVERSE MARKI NGS, THERMOPLASTI C, | | [
SOLID, WH TE, CROSSHATCH LINE, 600 mm | | |
0085 808- 75297 13.500 m | 10. 00000 135. 00| 9. 50000 128. 25|
TRANSVERSE MARKI NGS, THERMOPLASTI C, | | |
STOP LINE, 600mm | | |
0086 808- 75300 13.200 m | 1. 50000 19. 80| 1. 46000 19. 27|
TRANSVERSE MARKI NGS, THERMOPLASTI C, | | |
CROSSVALK LI NE, 150mm | | |
SECTI ON TOTALS | $ 973, 200. 00| $ 998,425 61]

CONTRACT TOTALS | $ 973, 200. 00| $ 998, 425. 61|
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TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 325, 118. 42 RQUTE : US 35
CALL ORDER © 391 CONTRACT ID : B -25696-A COUNTI ES : GRANT
LETTI NG DATE : 06/19/01 10:00 AM DI STRI CT . FT. WAYNE DI STRICT
CONTRACT TIME : 11/02/01 COVPLETI ON DATE
CONTRACT DESCRI PTI ON : RURAL PRQJECT(S) : 120500A
SET- AS| DE :

VENDOR RANKI NG :

TEMPORARY EROCS|I ON AND SEDI MENT CONTROL, | |
PERI METER PROTECTI ON [ |
0012 205-02229 50.000 m | 6. 50000 325. 00| 6. 50000 325.00
TEMPCORARY ERCSI ON AND SEDI MENT CONTROL, | [
STRAW BALE DI TCH CHECK | |

6. 60000 330. 00

TOTAL % OVER
RANK VENDCR NO. / NAVE BI D LOW BI D
1 35-1364963 ERBER & M LLI GAN CONSTR  CO. $  253,159.32 100. 0000%
2 35-1325036 DEI CHVAN EXCAVATI NG CO $ 296, 500.00 117. 1199%
3 35-1912582 EDSAM CONSTRUCTI ON, | NC. $  305,547.05 120. 6935%
4 35-1374866 PRI MOO, | NC. $  321,513.48 127. 0004%
5  35-1058755 BAKER & SCHULTZ, |NC. $  324,911.11 128. 3425%
6 35-1212938 ATLAS EXCAVATI NG | NC. $ 340, 168. 88 134. 3694%
7  35-1817530 Pl ONEER ASSOCI ATES, | NC. CONDI TI ONAL BI D $  347,591.93 137. 3016%
| (1) 35-1364963 | (2) 35-1325036 | (3) 35-1912582
| ERBER & M LLI GAN CONSTR. QO | DEI CHVAN EXCAVATI NG CO | EDSAM CONSTRUCTI ON, | NC.
LINE NO / | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNI'T PRI CE AMOUNT|  UNIT PRI CE AVOUNT
------------------------------------------ Ao m m e e e e e et m e e e e et e e e e e e e e e e e e e e e meeeeoao-o
SECTION 0001  SMALL STRUCTURE REPLACEMENT
I I I
0001 105- 06790 6.000 M5 | 950. 00000 5700. 00| 1500. 00000 9000. 00| 1210. 00000 7260. 00
FIELD OFFICE, 27.9 n2 | | |
0002 105- 06845 LUMP| 3750. 00000 3750. 00 4200. 00000 4200. 00| 6600. 00000 6600. 00
CONSTRUCTI ON ENGI NEERI NG | | |
0003 110- 01001 LUMP|  12500. 00000 12500. 00|  14279. 08000 14279.08|  30800. 00000 30800. 00
MOBI LI ZATI ON AND DEMOBI LI ZATI ON | | |
0004 201- 52370 LUMP| 2000. 00000 2000. 00| 2000. 00000 2000. 00| 1100. 00000 1100. 00
CLEARI NG RI GHT OF WY | |
0005 202- 02240 420.000 n2 | 5. 00000 2100. 00| 15. 00000 6300. 00| 13. 20000 5544. 00
PAVEMENT, REMOVE | | |
0006 202- 51330 LUMP| 8850. 00000 8850. 00| 7270. 00000 7270.00]  14800. 00000 14800. 00
PRESENT STRUCTURE, REMOVE | |
0007 202- 60820 220.000 n2 | 7. 75000 1705. 00| 6. 50000 1430. 00| 11. 00000 2420. 00
SURFACE M LLING ASPHALT | | |
0008 203- 02000 430.000 n8 | 6. 75000 2902. 50| 9. 00000 3870. 00| 16. 50000 7095. 00
EXCAVATI ON,  COMMON | | |
0009 203- 02070 1930.000 n8 | 7. 15000 13799. 50| 10. 00000 19300. 00| 11. 00000 21230. 00
BORROW | |
0011 205- 02224 420.000 m | 5. 25000 2205. 00| 5. 60000 2352. 00| 5. 61000 2356. 20
I
I
I
I
I



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 06/27/01
PAGE : 391 -2
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 325, 118. 42 RQUTE : US 35
CALL ORDER © 391 CONTRACT ID : B -25696-A COUNTI ES : GRANT
LETTI NG DATE : 06/19/01 10:00 AM DI STRI CT . FT. WAYNE DI STRICT
SET- AS| DE :
| (1) 35-1364963 | (2) 35-1325036 | (3) 35-1912582
| ERBER & M LLI GAN CONSTR. CO. | DEI CHVAN EXCAVATI NG CO | EDSAM CONSTRUCTI ON, | NC.
LINE NO/ |ITEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRI CE AMOUNT]| UNIT PRI CE AMOUNT]| UNI T PRI CE AMOUNT
------------------------------------------ e m e m m e e e e e e e et e e e et e e e e e e e e e e e e e e e e e e e e eeeaao
0013 205- 02231 10.000 m | 35. 00000 350. 00| 30. 00000 300. 00| 77. 00000 770. 00

TEMPORARY ERCSI ON AND SEDI MENT CONTROL, |
RI PRAP DI TCH CHECK |
0014 211-02060 502.880 nB | 24. 00000 12069.

|
12| 32. 70000 16444. 18| 27. 50000 13829. 20
B BORROW FOR STRUCTURE BACKFI LL | | |
0015 213-52830 1.000 n8 | 150. 00000 150. 00| 150. 00000 150. 00| 440. 00000 440. 00
FLOMBLE MORTAR | |
0016 303- 04095 756.000 My | 14. 00000 10584. 00| 13. 20000 9979. 20| 16. 50000 12474. 00
COMPACTED AGGREGATE FOR SHOULDER 0, 73 | | [
0017 303-52308 10.000 My | 25. 00000 250. 00| 55. 00000 550. 00| 44. 00000 440. 00
COMPACTED AGGREGATE, O, 53 | | |
0018 402- 05468 360.000 My | 36. 50000 13140. 00| 36. 30000 13068. 00| 36. 30000 13068. 00
HVA BASE 25.0 mm MAI NLI NE | | |
0019 402- 05474 345.000 My | 37. 50000 12937. 50| 36. 60000 12627. 00| 36. 30000 12523. 50
HVA | NTERVEDI ATE 19.0 nm MAI NLI NE | | |
0020 402- 05477 155.000 My | 51. 05000 7912. 75| 50. 65000 7850. 75| 55. 00000 8525. 00
HVA SURFACE 9.5 nm MAI NLI NE | | |
0021 402- 05481 270.000 My | 40. 00000 10800. 00| 39. 30000 10611. 00| 38. 50000 10395. 00
HVA BASE 25.0 mm SHOULDER | | |
0022 404- 05511 1472.000 n2 | 3. 50000 5152. 00| 3. 50000 5152. 00| 3. 52000 5181. 44
SEAL COAT, 2 | | |
0023 405- 05518 1976.000 n2 | 1. 00000 1976. 00| 1. 05000 2074. 80| 1. 10000 2173. 60
ASPHALT FOR PRI ME COAT | |
0024 406- 05521 3060.000 12 | 0. 10000 306. 00| 0. 06000 183. 60| 0. 11000 336. 60
ASPHALT FOR TACK COAT | | |
0025 601- 02636 60.960 m | 37. 50000 2286. 00| 74. 50000 4541. 52| 38. 50000 2346. 96
GUARDRAI L, W BEAM NESTED | | |
0026 601- 94689 4.000 EACH 2250. 00000 9000. 00| 2300. 00000 9200. 00| 2365. 00000 9460. 00
GUARDRAI L END TREATMENT, CS | | |
0027 601- 99105 166.500 m | 32. 50000 5411. 25 32. 00000 5328. 00| 34. 10000 5677. 65
GUARDRAI L, WBEAM 1.905 m SPACI NG | | |
0028 610- 05527 8.160 My | 95. 00000 775. 20| 102. 00000 832. 32| 110. 00000 897. 60
HVA FOR APPROACHES | |
0029 615- 06490 8.000 EACH 110. 00000 880. 00| 112. 00000 896. 00| 143. 00000 1144. 00
R GHT OF WAY MARKER | | |
0030 616- 02320 75.000 n2 | 3.00000 225. 00| 1. 00000 75. 00| 2.20000 165. 00
GEOTEXTI LES | | |
0031 616- 06405 43.000 My | 27. 50000 1182. 50| 38. 00000 1634. 00| 22. 00000 946. 00
Rl PRAP, REVETMENT | | |
0032 621- 01004 1.000 EACH 500. 00000 500. 00| 500. 00000 500. 00| 495. 00000 495. 00

MOBI LI ZATI ON AND DEMOBI LI ZATI ON FOR | | I
SEEDI NG | | |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 06/27/01
PAGE : 391 -3
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 325, 118. 42 RQUTE : US 35
CALL ORDER © 391 CONTRACT ID : B -25696-A COUNTI ES : GRANT
LETTI NG DATE : 06/19/01 10:00 AM DI STRI CT . FT. WAYNE DI STRICT
SET- AS| DE :
| (1) 35-1364963 | (2) 35-1325036 | (3) 35-1912582
| ERBER & M LLI GAN CONSTR. CO. | DEI CHVAN EXCAVATI NG CO | EDSAM CONSTRUCTI ON, | NC.
LINE NO/ |ITEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ e m e m m e e e e e e e et e e e et e e e e e e e e e e e e e e e e e e e e eeeaao
0033 621- 06559 4560. 000 n2 | 0. 50000 2280. 00| 0. 50000 2280. 00| 0. 55000 2508. 00
MULCHED SEEDING R | | |
0034 621- 06567 16.000 kL | 1. 00000 16. 00| 0. 61000 9. 76| 1. 10000 17. 60
WATER | [ |
0035 621- 06575 400.000 n2 | 5. 75000 2300. 00| 6. 00000 2400. 00| 6. 60000 2640. 00
SODDI NG, NURSERY | | [
0036 702-51005 9.400 nB | 500. 00000 4700. 00| 1063. 83000 10000. 00| 495. 00000 4653. 00
CONCRETE, A, SUBSTRUCTURE | | [
0037 702-51015 14.600 n8 | 440. 00000 6424. 00| 655. 00000 9563. 00| 302. 50000 4416. 50
CONCRETE, B, FOOTI NGS | | |
0038 703-51032 1445.000 kg | 2. 00000 2890. 00| 0. 45000 650. 25| 1. 65000 2384. 25
REI NFORCI NG STEEL, EPOXY CQATED | | |
0040 714-26724 28.000 m | 2450. 00000 68600. 00| 2620. 10000 73362. 80| 2530. 00000 70840. 00

CULVERT, PRECAST BOX, REI NFORCED | [ I
CONCRETE, 3600 mm x 1200 mm | |

0041 715- 05048 140.000 m | 6. 50000 910. 00| 32. 85000 4599. 00| 19. 80000 2772.00
PIPE, TYPE 4, CIROULAR 150 nm [ | |

0042 715- 05053 22.000 m | 15. 00000 330. 00| 32. 72000 719. 84 38. 50000 847. 00
Pl PE, UNDERDRAI N QUTLET, 150 nm | | |

0043 715- 05123 34.000 m | 77. 50000 2635. 00| 236. 00000 8024. 00| 77.00000 2618. 00
PIPE, TYPE 1, CIRCULAR 600 nm [ | |

0044 715- 05168 13.000 m | 57. 50000 747. 50| 295. 00000 3835. 00| 55. 00000 715. 00
PIPE, TYPE 3, CIRCULAR 300 nm [ [ |

0045 715- 46000 2.000 EACH 300. 00000 600. 00| 220. 00000 440. 00| 242. 00000 484. 00
Pl PE END SECTION, 300 mm | | |

0046 718- 52610 70.000 n8 | 27. 50000 1925. 00| 26. 00000 1820. 00| 44. 00000 3080. 00
AGGREGATE FOR UNDERDRAI NS | | |

0047 801- 04308 2.000 EACH 200. 00000 400. 00| 176. 00000 352. 00| 158. 40000 316. 80
ROAD CLOSURE S| GN ASSEMBLY | | |

0048 801- 06605 2.000 EACH 100. 00000 200. 00| 82. 50000 165. 00| 158. 40000 316. 80
BARRI CADE, I11A | | |

0049 801- 06606 4.000 EACH 100. 00000 400. 00| 93. 50000 374. 00| 53. 90000 215. 60
BARRI CADE, 111B | | |

0050 801- 06625 12.000 EACH 100. 00000 1200. 00| 99. 00000 1188. 00| 55. 00000 660. 00
DETOUR ROUTE MARKER ASSEMBLY | | |

0051 801- 06640 10. 000 EACH| 85. 00000 850. 00| 71. 50000 715. 00| 117. 70000 1177. 00
CONSTRUCTI ON SIGN, A | | |

0052 808- 06712 285.000 m | 0. 50000 142. 50| 0. 44000 125. 40| 0. 11000 31.35
LINE, PAINT, BROKEN, YELLOW 100 mm | | [

0053 808- 06713 570.000 m | 0. 50000 285. 00| 0. 44000 250. 80| 1. 32000 752. 40

LINE, PAINT, SCLID, WHITE, 100 mm | | |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 06/27/01
PACGE : 391 -4
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 325, 118. 42 RQUTE : US 35
CALL ORDER © 391 CONTRACT ID : B -25696-A COUNTI ES : GRANT
LETTI NG DATE : 06/19/01 10:00 AM DI STRI CT . FT. WAYNE DI STRICT
SET- AS| DE :
| (1) 35-1364963 | (2) 35-1325036 | (3) 35-1912582
| ERBER & M LLI GAN CONSTR. CO. | DEI CHVAN EXCAVATI NG CO | EDSAM CONSTRUCTI ON, | NC.
LINE NO/ | TEM CODE / ALT [ | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ e m e m m e e e e e e e et e e e et e e e e e e e e e e e e e e e e e e e e eeeaao
0054 808- 75996 14.000 EACH 15. 00000 210. 00| 10. 00000 140. 00| 16. 50000 231.00
SNOAPLOMWABLE RAI SED PAVEMENT MARKER, | | |
REMOVE | | |
0055 808- 75998 14. 000 EACH 85. 00000 1190. 00| 83. 05000 1162. 70| 60. 50000 847. 00
SNOAPLOWABLE RAI SED PAVEMENT MARKER | | |
0056 202-02241 200.000 m | 11. 00000 2200. 00| 10. 00000 2000. 00| 11. 00000 2200. 00
GUARDRAI L, REMOVE | | |
SECTI ON TOTALS | $ 253, 159. 32| $ 296, 500. 00| $ 305, 547. 05
------------------------------------------ 6

CONTRACT TOTALS [ $ 253, 159. 32| $ 296, 500. 00| $ 305, 547. 05




| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 06/27/01
PAGE : 391 -5
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 325, 118. 42 RQUTE : US 35
CALL ORDER © 391 CONTRACT ID : B -25696-A COUNTI ES : GRANT
LETTI NG DATE : 06/19/01 10:00 AM DI STRI CT . FT. WAYNE DI STRICT
SET- AS| DE :
| (4) 35-1374866 | (5) 35-1058755 | (6) 35-1212938
| PREMCO, | NC. | BAKER & SCHULTZ, | NC. | ATLAS EXCAVATI NG, | NC.
LINE NO/ | TEM CODE / ALT [ | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRI CE AMOUNT]| UNIT PRI CE AMOUNT]| UNI T PRI CE AMOUNT
------------------------------------------ e m e m m e e e e e e e et e e e et e e e e e e e e e e e e e e e e e e e e eeeaao

0001 105- 06790 6.000 NOS | 1282. 95000 7697. 70| 900. 00000 5400. 00| 900. 00000 5400. 00
FIELD OFFICE, 27.9 n2 | | |

0002 105- 06845 LUMP| 5053. 99000 5053. 99| 4200. 00000 4200. 00| 3500. 00000 3500. 00
CONSTRUCTI ON ENGI NEERI NG | | |

0003 110- 01001 LUMP|  16075. 67000 16075.67|  15400. 00000 15400.00|  18000. 00000 18000. 00
MOBI LI ZATI ON AND DEMOBI LI ZATI ON | | |

0004 201- 52370 LUMP| 1607. 56000 1607. 56| 4560. 00000 4560. 00| 8000. 00000 8000. 00
CLEARI NG RI GHT OF VAY | | |

0005 202- 02240 420.000 n2 | 25. 00000 10500. 00| 9. 55000 4011. 00| 13. 00000 5460. 00
PAVEMENT, REMOVE | | |

0006 202- 51330 LUMP|  52763. 54000 52763.54]  16100. 00000 16100.00|  17000. 00000 17000. 00
PRESENT STRUCTURE, REMOVE | | |

0007 202- 60820 220.000 n2 | 6. 81000 1498. 20| 12. 00000 2640. 00| 7.00000 1540. 00
SURFACE M LLING ASPHALT | | |

0008 203- 02000 430.000 n8 | 9. 53000 4097. 90| 31. 80000 13674. 00| 9. 00000 3870. 00
EXCAVATI ON,  COVMMON | | |

0009 203- 02070 1930.000 n8 | 10. 61000 20477. 30| 30. 75000 59347. 50| 15. 00000 28950. 00
BORROW | | |

0011 205- 02224 420.000 m | 5. 06000 2125. 20| 5. 35000 2247. 00| 5. 50000 2310. 00

TEMPORARY EROSI ON AND SEDI MENT CONTROL, | | |
PERI METER PROTECTI ON | [

0012 205- 02229 50.000 m | 5. 90000 295. 00| 6. 25000 312. 50| 10. 00000 500. 00
TEMPORARY EROSI ON AND SEDI MENT CONTROL, | | |
STRAW BALE DI TCH CHECK | | |

0013 205- 02231 10.000 m | 162. 10000 1621. 00| 100. 00000 1000. 00| 80. 00000 800. 00
TEMPORARY EROSI ON AND SEDI MENT CONTROL, |
RI PRAP DI TCH CHECK

0014 211- 02060 502.880 n8 | 33. 00000 16595. 04

I
|
| 24. 00000 12069. 12| 28. 00000 14080. 64
B BORROW FOR STRUCTURE BACKFI LL | | |
0015 213- 52830 1.000 n8 | 880. 00000 880. 00| 157. 00000 157. 00| 600. 00000 600. 00
FLOMBLE MORTAR | |
0016 303- 04095 756.000 My | 12. 00000 9072. 00| 12. 75000 9639. 00| 19. 00000 14364. 00
COVPACTED AGGREGATE FOR SHOULDER 0, 73 | | |
0017 303-52308 10.000 My | 24. 00000 240. 00| 25. 45000 254. 50| 25. 00000 250. 00
COVPACTED AGGREGATE, O, 53 | | |
0018 402- 05468 360.000 My | 33. 00000 11880. 00| 35. 00000 12600. 00| 35. 00000 12600. 00
HVA BASE 25.0 mm MAI NLI NE | | |
0019 402- 05474 345.000 My | 33. 30000 11488. 50| 35. 30000 12178. 50| 35. 50000 12247. 50

HVA | NTERVEDI ATE 19.0 nm MAI NLI NE | | |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 06/27/01
PAGE : 391 -6
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 325, 118. 42 RQUTE : US 35
CALL ORDER © 391 CONTRACT ID : B -25696-A COUNTI ES : GRANT
LETTI NG DATE : 06/19/01 10:00 AM DI STRI CT . FT. WAYNE DI STRICT
SET- AS| DE :
| (4) 35-1374866 | (5) 35-1058755 | (6) 35-1212938
| PREMCO, | NC. | BAKER & SCHULTZ, | NC. | ATLAS EXCAVATI NG, | NC.
LINE NO/ | TEM CODE / ALT [ | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ e m e m m e e e e e e e et e e e et e e e e e e e e e e e e e e e e e e e e eeeaao
0020 402- 05477 155.000 My | 46. 05000 7137. 75| 48. 80000 7564. 00| 49. 00000 7595. 00
HVA SURFACE 9.5 nm MAI NLI NE | | |
0021 402-05481 270.000 My | 35. 80000 9666. 00| 37. 95000 10246. 50| 37. 50000 10125. 00
HVA BASE 25.0 nm SHOULDER | | [
0022 404- 05511 1472.000 n2 | 3. 15000 4636. 80| 3. 35000 4931. 20| 3. 30000 4857. 60
SEAL COAT, 2 | | [
0023 405- 05518 1976.000 n2 | 0. 95000 1877. 20| 1. 00000 1976. 00| 1. 10000 2173. 60
ASPHALT FOR PRI ME COAT | | [
0024 406- 05521 3060.000 n?2 | 0. 05000 153. 00| 0. 10000 306. 00| 0. 10000 306. 00
ASPHALT FOR TACK COAT | | [
0025 601- 02636 60.960 m | 67. 75000 4130. 04| 37. 10000 2261. 62| 69. 00000 4206. 24
GUARDRAI L, W BEAM NESTED | | [
0026 601- 94689 4.000 EACH 2080. 00000 8320. 00| 2280. 00000 9120. 00| 2150. 00000 8600. 00
GUARDRAI L END TREATMENT, OS | | [
0027 601-99105 166.500 m | 29. 10000 4845, 15| 33. 10000 5511. 15| 30. 50000 5078. 25
GUARDRAI L, W BEAM 1.905 m SPACI NG | | |
0028 610- 05527 8.160 M | 92. 70000 756. 43| 98. 25000 801. 72| 95. 00000 775. 20
HVA FOR APPROACHES | | [
0029 615- 06490 8.000 EACH 102. 00000 816. 00| 115. 50000 924. 00| 110. 00000 880. 00
R GHT OF WAY MARKER | | [
0030 616-02320 75.000 n2 | 2.50000 187. 50| 2. 80000 210. 00| 5. 20000 390. 00
GEOTEXTI LES | | [
0031 616- 06405 43.000 M | 28. 69000 1233. 67| 20. 00000 860. 00| 26. 00000 1118. 00
R PRAP, REVETNMENT | | [
0032 621-01004 1.000 EACH 450. 00000 450. 00| 480. 00000 480. 00| 475. 00000 475. 00
MOBI LI ZATI ON AND DEMOBI LI ZATI ON FOR | | |
SEEDI NG | | |
0033 621- 06559 4560.000 n2 | 0. 45000 2052. 00| 0. 50000 2280. 00| 0. 50000 2280. 00
MULCHED SEEDI NG R | | [
0034 621- 06567 16.000 kL | 0. 55000 8. 80| 0. 60000 9. 60| 0. 60000 9.60
WATER | | |
0035 621- 06575 400.000 n2 | 5. 45000 2180. 00| 5. 80000 2320. 00| 5. 65000 2260. 00
SODDI NG, NURSERY | | [
0036 702-51005 9.400 nB8 | 920. 00000 8648. 00| 480. 00000 4512. 00| 800. 00000 7520. 00
CONCRETE, A, SUBSTRUCTURE | | |
0037 702-51015 14.600 n8 | 400. 00000 5840. 00| 480. 00000 7008. 00| 380. 00000 5548. 00
CONCRETE, B, FOOTI NGS | | |
0038 703-51032 1445.000 kg | 1. 85000 2673. 25| 1. 20000 1734. 00| 1. 70000 2456. 50
REI NFORCI NG STEEL, EPOXY CQATED | | |
0040 714-26724 28.000 m | 2200. 00000 61600. 00| 2331. 00000 65268. 00| 3800. 00000 106400. 00

CULVERT, PRECAST BOX, REl NFORCED | | I
CONCRETE, 3600 mm x 1200 nm | | |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 06/27/01
PAGE : 391 -7
TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 325, 118. 42 RQUTE : US 35
CALL ORDER © 391 CONTRACT ID : B -25696-A COUNTI ES : GRANT
LETTI NG DATE : 06/19/01 10:00 AM DI STRI CT . FT. WAYNE DI STRICT
SET- AS| DE :
| (4) 35-1374866 | (5) 35-1058755 | (6) 35-1212938
| PREMCO, | NC. | BAKER & SCHULTZ, | NC. | ATLAS EXCAVATI NG, | NC.
LINE NO/ |ITEM CODE / ALT |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
__________________________________________ o
0041 715-05048 140.000 m | 19. 00000 2660. 00| 20. 00000 2800. 00| 6. 50000 910. 00
PIPE, TYPE 4, O RCULAR 150 nm | [ |
0042 715-05053 22.000 m | 41. 00000 902. 00| 32. 00000 704. 00| 38. 00000 836. 00
PI PE, UNDERDRAI N OUTLET, 150 nm | | [
0043 715-05123 34.000 m | 90. 00000 3060. 00| 160. 00000 5440. 00| 130. 00000 4420. 00
PIPE, TYPE 1, O RCULAR 600 nm [ [ |
0044 715-05168 13.000 m | 60. 00000 780. 00| 100. 00000 1300. 00| 68. 00000 884. 00
PIPE, TYPE 3, O RCULAR 300 mm [ [ |
0045 715- 46000 2.000 EACH 200. 00000 400. 00| 260. 00000 520. 00| 200. 00000 400. 00
PI PE END SECTI ON, 300 mm | | [
0046 718-52610 70.000 nB8 | 95. 00000 6650. 00| 47. 50000 3325. 00| 58. 00000 4060. 00
AGGREGATE FOR UNDERDRAI NS | | [
0047 801-04308 2.000 EACH 144. 00000 288. 00| 160. 00000 320. 00| 175. 00000 350. 00
ROAD CLOSURE SI GN ASSEMBLY | | |
0048 801- 06605 2.000 EACH 144. 00000 288. 00| 160. 00000 320. 00| 85. 00000 170. 00
BARRI CADE, |11A | | [
0049 801- 06606 4.000 EACH 49. 00000 196. 00| 50. 00000 200. 00| 95. 00000 380. 00
BARRI CADE, 111B | | [
0050 801- 06625 12.000 EACH 50. 00000 600. 00| 55. 00000 660. 00| 100. 00000 1200. 00
DETOUR ROUTE MARKER ASSEMBLY | | [
0051 801- 06640 10. 000 EACH| 107. 00000 1070. 00| 113. 00000 1130. 00| 90. 00000 900. 00
CONSTRUCTI ON SI GN, A | | [
0052 808-06712 285.000 m | 0. 01000 2. 85| 0. 02000 5. 70| 0. 45000 128. 25
LINE, PAINT, BROKEN, YELLON 100 mm [ [ [
0053 808-06713 570.000 m | 1. 20000 684. 00| 1. 25000 712. 50| 0. 45000 256. 50
LINE, PAINT, SOLID, WH TE, 100 nm | | |
0054 808- 75996 14. 000 EACH 9. 46000 132. 44| 30. 00000 420. 00| 14. 00000 196. 00
SNOAWPLOWABLE RAI SED PAVEMENT MARKER, | | |
REMOVE [ | |
0055 808- 75998 14. 000 EACH 55. 00000 770. 00| 60. 00000 840. 00| 78. 00000 1092. 00
SNOAPLOWABLE RAI SED PAVEMENT MARKER | | |
0056 202-02241 200.000 m | 9. 25000 1850. 00| 10. 50000 2100. 00| 7. 30000 1460. 00
GUARDRAI L, REMOVE | | [
SECTI ON TOTALS | $ 321, 513. 48| $ 324, 911. 11| $ 340, 168. 88
__________________________________________ .
CONTRACT TOTALS | $ 321, 513. 48] $ 324, 911. 11] $ 340, 168. 88




| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 06/27/01
PAGE : 391 -8
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 325, 118. 42 RQUTE : US 35
CALL ORDER © 391 CONTRACT ID : B -25696-A COUNTI ES : GRANT
LETTI NG DATE : 06/19/01 10:00 AM DI STRI CT . FT. WAYNE DI STRICT

SET- AS| DE :

| (7) 35-1817530 | |
| Pl ONEER ASSOCI ATES, | NC. [ |
LINE NO / | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRICE AMOUNT

SECTI ON 0001 SMALL STRUCTURE REPLACEMENT

I
0001 105-06790 6. 000 MOS | 1650. 00000 9900. 00|

FIELD OFFICE, 27.9 n2 | |
0002 105- 06845 LUMP| 4500. 00000 4500. 00|
CONSTRUCTI ON ENGI NEERI NG | |
0003 110- 01001 LUMP|  13500. 00000 13500. 00|
MOBI LI ZATI ON AND DEMOBI LI ZATI ON | |
0004 201- 52370 LUMP|  10500. 00000 10500. 00|
CLEARI NG RI GHT OF VAY | |
0005 202- 02240 420.000 n2 | 22. 50000 9450. 00|
PAVEMENT, REMOVE | |
0006 202- 51330 LUMP| 7800. 00000 7800. 00|
PRESENT STRUCTURE, REMOVE | |
0007 202- 60820 220.000 n2 | 16. 35000 3597. 00|
SURFACE M LLING ASPHALT | [
0008 203- 02000 430.000 n8 | 15. 90000 6837. 00|
EXCAVATI ON,  COMMON | [
0009 203- 02070 1930.000 n8 | 25. 15000 48539. 50|
BORROW | [
0011 205- 02224 420.000 m | 6. 00000 2520. 00|

PERI METER PROTECTI ON | [
0012 205- 02229 50.000 m | 7. 00000 350. 00|
TEMPORARY EROSI ON AND SEDI MENT CONTROL, | |
STRAW BALE DI TCH CHECK | |
0013 205- 02231 10.000 m | 87. 00000 870. 00|
TEMPORARY EROSI ON AND SEDI MENT CONTROL,

|
I
I
I
I
|
I
|
I
I
I
I
I
I
I
I
|
|
TEMPORARY ERCSI ON AND SEDI MENT CONTROL, | | |
I
|
I
| |
Rl PRAP DI TCH CHECK | | |
I I

I I

I

I

I

I

|

|

I

|

I

0014 211-02060 502.880 nB 28. 75000 14457. 80|
B BORROW FOR STRUCTURE BACKFI LL |
0015 213-52830 1.000 nB | 190. 00000 190. 00|
FLOMBLE MORTAR [ |
0016 303-04095 756.000 My | 20. 00000 15120. 00|
COVPACTED AGGREGATE FOR SHOULDER, 0, 73 | |
0017 303-52308 10.000 My | 23. 50000 235. 00|
COVPACTED AGGREGATE, O, 53 [ |
0018 402- 05468 360.000 My | 36. 60000 13176. 00|
HVA BASE 25.0 nmm MNAI NLI NE [ |
0019 402-05474 345.000 My | 40. 15000 13851. 75|
I

HVA | NTERVEDI ATE 19.0 nm MAI NLI NE



CULVERT, PRECAST BOX, REI NFORCED
CONCRETE, 3600 mm x 1200 mm

| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 06/27/01
PAGE : 391 -9
TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 325, 118. 42 RQUTE : US 35
CALL ORDER © 391 CONTRACT ID : B -25696-A COUNTI ES : GRANT
LETTI NG DATE : 06/19/01 10:00 AM DI STRI CT . FT. WAYNE DI STRICT
SET- AS| DE :
| (7) 35-1817530 | |
| Pl ONEER ASSOCOI ATES, | NC. | |
LINE NO/ | TEM CODE / ALT [ | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PR CE AMOUNT]| UNIT PRI CE AMOUNT]| AMOUNT
__________________________________________ o
0020 402- 05477 155.000 My | 59. 00000 9145. 00| |
HVA SURFACE 9.5 nm MAI NLI NE | | |
0021 402- 05481 270.000 My | 47. 20000 12744. 00| |
HVA BASE 25.0 nm SHOULDER | [ [
0022 404-05511 1472.000 n2 | 2. 40000 3532. 80| |
SEAL COAT, 2 | | [
0023 405-05518 1976.000 n2 | 0. 90000 1778. 40| |
ASPHALT FOR PRI VE COAT | | |
0024 406- 05521 3060.000 n2 | 0. 20000 612. 00| |
ASPHALT FOR TACK COAT | | [
0025 601- 02636 60.960 m | 80. 00000 4876. 80| |
GUARDRAI L, W BEAM NESTED | [ [
0026 601- 94689 4.000 EACH 2455. 00000 9820. 00| |
GUARDRAI L END TREATMENT, OS | | |
0027 601-99105 166.500 m | 34. 35000 5719. 28| |
GUARDRAI L, W BEAM 1.905 m SPACI NG | | |
0028 610- 05527 8.160 My | 120. 00000 979. 20| |
HVA FOR APPROACHES | | [
0029 615- 06490 8.000 EACH| 120. 50000 964. 00|
R GHT OF WAY MARKER | | [
0030 616- 02320 75.000 n2 | 2. 60000 195. 00| |
GEOTEXTI LES | [ [
0031 616- 06405 43.000 My | 24. 20000 1040. 60| |
R PRAP, REVETNMENT | [ [
0032 621-01004 1.000 EACH 530. 00000 530. 00|
MOBI LI ZATI ON AND DEMOBI LI ZATI ON FOR | | |
SEEDI NG | | |
0033 621- 06559 4560. 000 n2 | 0. 55000 2508. 00| |
MULCHED SEEDI NG R | [ |
0034 621- 06567 16.000 kL | 0. 65000 10. 40| |
WATER | [ |
0035 621- 06575 400.000 n2 | 6. 45000 2580. 00| |
SODDI NG, NURSERY | [ |
0036 702-51005 9.400 nB8 | 1240. 00000 11656. 00| |
CONCRETE, A, SUBSTRUCTURE | | [
0037 702-51015 14.600 n8 | 550. 00000 8030. 00| [
CONCRETE, B, FOOTI NGS | [ |
0038 703-51032 1445.000 kg | 1. 60000 2312. 00| |
REI NFORCI NG STEEL, EPOXY CQATED | | |
0040 714-26724 28.000 m | 2602. 00000 72856. 00| |
I I
| |



GUARDRAI L, REMOVE

| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 06/27/01
PAGE : 391 -10
TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 325, 118. 42 RQUTE : US 35
CALL ORDER © 391 CONTRACT ID : B -25696-A COUNTI ES : GRANT
LETTI NG DATE : 06/19/01 10:00 AM DI STRI CT . FT. WAYNE DI STRICT
SET- AS| DE :
| (7) 35-1817530 | |
| Pl ONEER ASSOCOI ATES, | NC. | |
LINE NO/ | TEM CODE / ALT [ | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
__________________________________________ o
0041 715-05048 140.000 m | 33. 40000 4676. 00| |
PIPE, TYPE 4, O RCULAR 150 nm | | |
0042 715-05053 22.000 m | 53. 00000 1166. 00| |
PI PE, UNDERDRAI N OUTLET, 150 nm | | [
0043 715-05123 34.000 m | 82. 90000 2818. 60| |
PIPE, TYPE 1, O RCULAR 600 nm [ [ |
0044 715-05168 13.000 m | 62. 40000 811. 20| |
PIPE, TYPE 3, O RCULAR 300 nm [ [ |
0045 715- 46000 2.000 EACH 325. 00000 650. 00| |
PI PE END SECTI ON, 300 mm | | [
0046 718-52610 70.000 n8 | 40. 00000 2800. 00| |
AGGREGATE FOR UNDERDRAI NS | [ [
0047 801-04308 2.000 EACH 190. 00000 380. 00| |
ROAD CLOSURE SI GN ASSEMBLY | | |
0048 801- 06605 2.000 EACH 88. 50000 177. 00| |
BARRI CADE, |11A | | [
0049 801- 06606 4.000 EACH 100. 50000 402. 00| |
BARRI CADE, 111B | | [
0050 801- 06625 12.000 EACH 106. 50000 1278. 00| |
DETOUR ROUTE MARKER ASSEMBLY | | [
0051 801- 06640 10. 000 EACH 77.00000 770. 00| |
CONSTRUCTI ON SI GN, A | [ [
0052 808-06712 285.000 m | 0. 50000 142. 50| |
LINE, PAINT, BROKEN, YELLON 100 mm [ [ [
0053 808-06713 570.000 m | 0. 50000 285. 00| |
LINE, PAINT, SOLID, WH TE, 100 nm | | |
0054 808- 75996 14. 000 EACH| 35. 15000 492. 10| |
SNOAWPLOWABLE RAI SED PAVEMENT MARKER, | | |
REMOVE [ | |
0055 808- 75998 14.000 EACH 90. 00000 1260. 00| |
SNOAPLOWABLE RAI SED PAVEMENT MARKER | | |
0056 202-02241 200.000 m | 11. 00000 2200. 00| |
I
I

SECTI ON TOTALS |

$  347,591. 93

$ 347,591. 93|




| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 06/27/01
PAGE : 401 -1
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 422,023. 91 RQUTE : SR 16
CALL ORDER . 401 CONTRACT ID : B -25699-A COUNTI ES : CASS
LETTI NG DATE : 06/19/01 10:00 AM DI STRI CT . LAPORTE DI STRICT
CONTRACT TIME : 10/12/01 COVPLETI ON DATE
CONTRACT DESCRI PTI ON : RURAL PRQJECT(S) : 5409007
SET- AS| DE :

VENDOR RANKI NG :

TOTAL % OVER
RANK VENDOR NO. / NAVE BI D LOWN BI D
1 35-1523985 WRTZ & YATES, |NC $ 387, 528. 04 100. 0000%
2 35-1386990 I SOM JACK CONSTRUCTI ON CO $ 394, 031. 43 101. 6781%
3 35-1212938 ATLAS EXCAVATI NG | NC. CONDI TI ONAL BI D $ 417, 980. 35 107. 8580%
4  35-1339168 LAPORTE CONSTRUCTI ON CO CONDI TI ONAL BI D $ 424, 010. 56 109. 4141%
5  35-1817530 Pl ONEER ASSOCI ATES, | NC. $ 480, 200. 59 123. 9137%
| (1) 35-1523985 | (2) 35-1386990 | (3) 35-1212938
| WRTZ & YATES, |NC. | ISOM JACK CONSTRUCTI ON OO | ATLAS EXCAVATI NG | NC.
LINE NO/ | TEM CODE / ALT [ | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ T
SECTI ON 0001 BRI DGE REPLACEMENT
I I |
0001 105-01925 9.000 MOS | 1400. 00000 12600. 00| 1500. 00000 13500. 00| 900. 00000 8100. 00
FI ELD OFFICE, 51.1 n2 [ [
0002 105- 06845 LUMP| 8000. 00000 8000. 00| 7500. 00000 7500. 00| 6500. 00000 6500. 00
CONSTRUCTI ON ENG NEERI NG | |
0003 110- 01001 LUMP|  15000. 00000 15000. 00|  22000. 00000 22000. 00|  21500. 00000 21500. 00
MOBI LI ZATI ON AND DEMOBI LI ZATI ON |
0004 201-52370 LUMP| 5000. 00000 5000. 00| 3200. 00000 3200. 00| 8000. 00000 8000. 00
CLEARI NG RI GHT OF WAY |
0005 202-51330 LUWP|  30000. 00000 30000. 00]  30000. 00000 30000. 00]  30000. 00000 30000. 00
PRESENT STRUCTURE, REMOVE
0006 202- 60820 216.000 n2 | 13. 00000 2808. 00| 8. 00000 1728. 00| 8. 00000 1728. 00
SURFACE M LLI NG, ASPHALT | | |
0007 203- 02000 176.000 n8 | 10. 45000 1839. 20| 13. 00000 2288. 00| 21. 00000 3696. 00
EXCAVATI ON,  COVMON | | |
0008 203- 02070 918.000 n8 | 11. 76000 10795. 68| 15. 00000 13770. 00| 19. 00000 17442. 00
BORROW | |
0009 203- 06499 626.000 n2 | 2.39000 1496. 14| 9. 00000 5634. 00| 3.30000 2065. 80
SUBGRADE TREATMENT | |
0010 203-51223 22.000 n8 | 15. 00000 330. 00| 18. 00000 396. 00| 19. 00000 418. 00
EXCAVATI ON, WATERWAY | |
0011 205- 06932 24.000 m | 32. 00000 768. 00| 15. 00000 360. 00| 15. 00000 360. 00
TEMPORARY CHECK DAM STRAW BALES | | |
0012 205- 06937 350.000 m | 6. 00000 2100. 00| 5. 00000 1750. 00| 6. 30000 2205. 00
TEMPORARY SI LT FENCE | | |
0013 206-51230 84.000 n8 | 39. 30000 3301. 20| 13. 00000 1092. 00| 16. 00000 1344. 00

EXCAVATI ON, FOUNDATI ON, UNCLASSI FIED | | |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 06/27/01
PAGE : 401 -2
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 422,023. 91 RQUTE : SR 16
CALL ORDER . 401 CONTRACT ID : B -25699-A COUNTI ES : CASS
LETTI NG DATE : 06/19/01 10:00 AM DI STRI CT . LAPORTE DI STRICT
SET- AS| DE :
| (1) 35-1523985 | (2) 35-1386990 | (3) 35-1212938
| WRTZ & YATES, | NC. | 1SOM JACK CONSTRUCTI ON CO | ATLAS EXCAVATI NG | NC.
LINE NO/ | TEM CODE / ALT [ | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRI CE AMOUNT]| UNIT PRI CE AMOUNT]| UNI T PRI CE AMOUNT
------------------------------------------ e m e m m e e e e e e e et e e e et e e e e e e e e e e e e e e e e e e e e eeeaao
0014 211- 02060 8.500 nB | 42. 35000 359. 98| 38. 00000 323. 00| 60. 00000 510. 00
B BORROW FOR STRUCTURE BACKFI LL | | |
0015 211- 06467 25.000 n8 | 30. 00000 750. 00| 45. 00000 1125. 00| 100. 00000 2500. 00
AGGREGATE FOR END BENT BACKFI LL | | |
0016 303-52308 873.000 My | 16. 20000 14142. 60| 16. 50000 14404. 50| 16. 00000 13968. 00
COVPACTED AGGREGATE, O 53 | | [
0017 402- 05468 674.000 My | 62. 75000 42293. 50| 56. 00000 37744. 00| 52. 00000 35048. 00
HVA BASE 25.0 mm MAINLI NE | | |
0018 402-05474 268.000 My | 59. 00000 15812. 00| 59. 00000 15812. 00| 55. 00000 14740. 00
HVA | NTERVEDI ATE 19. 0 mm  MAI NLI NE | | |
0019 402- 05477 136.000 My | 68. 00000 9248. 00| 68. 00000 9248. 00| 63. 00000 8568. 00
HVA SURFACE 9.5 nm MAI NLI NE | |
0020 402- 05481 132.000 M | 66. 00000 8712. 00| 64. 00000 8448. 00| 62. 00000 8184. 00
HVA BASE 25.0 nm SHOULDER | |
0021 404-05511 729.000 n2 | 5. 60000 4082. 40| 7. 00000 5103. 00| 5. 20000 3790. 80
SEAL COAT, 2 | | [
0022 405-05518 729.000 n2 | 1. 68000 1224. 72| 1. 90000 1385. 10| 1. 60000 1166. 40
ASPHALT FOR PRI ME COAT | | [
0023 406- 05521 6243.000 n2 | 0. 22000 1373. 46| 0. 45000 2809. 35| 0. 25000 1560. 75
ASPHALT FOR TACK COAT | | [
0024 601-01522 4.000 EACH 1316. 00000 5264. 00| 1500. 00000 6000. 00| 1250. 00000 5000. 00
GUARDRAI L TRANSI TI ON TYPE TGB | | |
0025 601-01846 1.000 EACH| 1848. 00000 1848. 00| 1800. 00000 1800. 00| 1750. 00000 1750. 00
GUARDRAI L TERM NAL SYSTEM W BEAM | | |
CURVED, 3 | | |
0026 601-94689 3.000 EACH 2436. 00000 7308. 00| 2800. 00000 8400. 00| 2250. 00000 6750. 00
GUARDRAI L END TREATMENT, OS | | |
0027 601-97774 1.000 EACH 1008. 00000 1008. 00| 1200. 00000 1200. 00| 940. 00000 940. 00

GUARDRAI L END TREATMENT, OS, SPARE | |
PARTS PACKAGE | | I

0028 601- 99105 139.065 m | 34. 00000 4728. 21| 35. 00000 4867. 28 31. 50000 4380. 55
GUARDRAI L, WBEAM 1.905 m SPACI NG | | |

0029 602- 06729 4.000 EACH 15. 00000 60. 00| 12. 00000 48. 00| 7. 20000 28. 80
BARRI ER DELI NEATCR | |

0030 610- 05527 29.000 My | 125. 00000 3625. 00| 130. 00000 3770. 00| 120. 00000 3480. 00
HVA FOR APPROACHES | | |

0031 610- 06259 150.400 n2 | 60. 00000 9024. 00| 62. 00000 9324. 80| 58. 00000 8723. 20
REI NFORCED CONCRETE BRI DGE APPROACH, | |
300 nm | [ |

0032 615- 06490 8.000 EACH 118. 00000 944. 00| 120. 00000 960. 00| 110. 00000 880. 00

RIGHT OF WAY MARKER | | |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 06/27/01
PAGE : 401 -3
TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 422,023. 91 RQUTE : SR 16
CALL ORDER . 401 CONTRACT ID : B -25699-A COUNTI ES : CASS
LETTI NG DATE : 06/19/01 10:00 AM DI STRI CT . LAPORTE DI STRICT
SET- AS| DE :
| (1) 35-1523985 | (2) 35-1386990 | (3) 35-1212938
| WRTZ & YATES, | NC. | 1SOM JACK CONSTRUCTI ON CO | ATLAS EXCAVATI NG | NC.
LINE NO/ |ITEM CODE / ALT |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
______________________________________________________________________ T
0033 615- 06505 2.000 EACH 475. 00000 950. 00| 600. 00000 1200. 00| 440. 00000 880. 00
MONUMENT, B | | |
0034 616- 02320 387.000 n2 | 3. 60000 1393. 20| 3. 90000 1509. 30| 4. 90000 1896. 30
GEOTEXTI LES | | |
0035 616- 06405 259.000 My | 22. 00000 5698. 00| 20. 00000 5180. 00| 20. 00000 5180. 00
Rl PRAP, REVETMENT | | |
0036 621-01004 2.000 EACH 500. 00000 1000. 00| 700. 00000 1400. 00| 265. 00000 530. 00
MOBI LI ZATI ON AND DEMOBI LI ZATI ON FOR | | |
SEEDI NG | | |
0037 621- 06559 3500.000 n2 | 0. 80000 2800. 00| 0. 92000 3220. 00| 0. 75000 2625. 00
MULCHED SEEDI NG R | | |
0038 621- 06567 16. 000 kL | 1. 10000 17. 60| 10. 00000 160. 00| 1. 10000 17. 60
WATER [ | |
0039 621- 06575 550.000 n2 | 6. 75000 3712. 50| 4. 00000 2200. 00| 5. 80000 3190. 00
SODDI NG,  NURSERY | | |
0040 701-95146 156.000 m | 149. 00000 23244. 00| 128. 00000 19968. 00| 175. 00000 27300. 00
PI LE, STEEL H, EPOXY COATED, HP 310 X 79| | |
0041 703-51030 1920. 000 kg | 1. 00000 1920. 00| 1. 02000 1958. 40| 1. 30000 2496. 00
REI NFORCI NG STEEL | | [
0042 703-51032 13566. 000 kg | 1. 15000 15600. 90| 1. 30000 17635. 80| 1. 40000 18992. 40
REI NFORCI NG STEEL, EPOXY COATED | |
0043 704-51002 84.400 nmB8 | 450. 00000 37980. 00| 456. 00000 38486. 40| 600. 00000 50640. 00
CONCRETE, C, SUPERSTRUCTURE | | |
0044 706- 05732 4.000 EACH 1400. 00000 5600. 00| 1200. 00000 4800. 00| 1000. 00000 4000. 00
CONCRETE BRI DGE RAI LI NG TRANSI TI ON, TBC | | |
0045 706-51020 9.400 nB8 | 450. 00000 4230. 00| 510. 00000 4794. 00| 600. 00000 5640. 00
CONCRETE, C, RAILING | | |
0046 707-05984 97.500 m | 388. 10000 37839. 75| 410. 00000 39975. 00| 580. 00000 56550. 00
STRUCTURAL MEMBERS, CONCRETE | - BEAM | | |
111, 1143 nm X 406 nm | |
0047 709-51821 LUWP| 2100. 00000 2100. 00| 2100. 00000 2100. 00| 2500. 00000 2500. 00
SURFACE SEAL | | |
0048 715-02628 1.000 EACH 220. 00000 220. 00| 400. 00000 400. 00| 490. 00000 490. 00
SAFETY METAL END SECTIQN, 6:1, 375 mm | | |
0049 715- 05052 40.000 m | 90. 00000 3600. 00| 58. 00000 2320. 00| 22. 00000 880. 00
PIPE, TYPE 4, O RCULAR 300 mm [ [ |
0050 715-05169 13.000 m | 80. 00000 1040. 00| 59. 00000 767. 00| 82. 00000 1066. 00
PIPE, TYPE 3, O RCULAR 375 nm | | |
0051 715- 05407 40.000 m | 12. 00000 480. 00| 58. 00000 2320. 00| 28. 00000 1120. 00
PI PE, END BENT DRAIN, 150 nm | | |
0052 715-05443 6.000 m | 75. 00000 450. 00| 50. 00000 300. 00| 52. 00000 312. 00
PI PE, DRAIN TILE TERM NAL SECTION, 300 | | |

mm |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 06/27/01
PAGE : 401 -4
TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 422,023. 91 RQUTE : SR 16
CALL ORDER . 401 CONTRACT ID : B -25699-A COUNTI ES : CASS
LETTI NG DATE : 06/19/01 10:00 AM DI STRI CT . LAPORTE DI STRICT
SET- AS| DE :
| (1) 35-1523985 | (2) 35-1386990 | (3) 35-1212938
| WRTZ & YATES, | NC. | 1SOM JACK CONSTRUCTI ON CO | ATLAS EXCAVATI NG | NC.
LINE NO/ |ITEM CODE / ALT |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ e m e m m e e e e e e e et e e e et e e e e e e e e e e e e e e e e e e e e eeeaao
0053 715- 46005 1.000 EACH 160. 00000 160. 00| 210. 00000 210. 00| 190. 00000 190. 00
PI PE END SECTION, 375 mm | | |
0054 801-04308 6. 000 EACH 350. 00000 2100. 00| 118. 00000 708. 00| 110. 00000 660. 00
ROAD CLOSURE SI GN ASSEMBLY | | |
0055 801- 06605 8.000 EACH 120. 00000 960. 00| 75. 00000 600. 00| 55. 00000 440. 00
BARRI CADE, |11A | | [
0056 801- 06606 4.000 EACH 150. 00000 600. 00| 105. 00000 420. 00| 85. 00000 340. 00
BARRI CADE, 111B | | [
0057 801- 06625 30. 000 EACH 100. 00000 3000. 00| 75. 00000 2250. 00| 65. 00000 1950. 00
DETOUR ROUTE MARKER ASSEMBLY [ | [
0058 801- 06640 26.000 EACH 150. 00000 3900. 00| 90. 00000 2340. 00| 90. 00000 2340. 00
CONSTRUCTI ON SI GN, A | | [
0059 804-06770 2.000 EACH 30. 00000 60. 00| 25. 00000 50. 00| 21. 50000 43. 00
DELI NEATOR PCST | | |
0060 808-06712 285.000 m | 1. 20000 342. 00| 0. 90000 256. 50| 0. 45000 128. 25
LINE, PAINT, BROKEN, YELLON 100 mnm | [ [
0061 808-06713 570.000 m | 1. 20000 684. 00| 0. 90000 513. 00| 0. 45000 256. 50
LINE, PAINT, SOLID, WH TE, 100 mm | | [
SECTI ON TOTALS | $ 387, 528. 04| $ 394, 031. 43| $ 417, 980. 35
------------------------------------------ Hre o e m e e e e e e e e e e ot e et e e e e e e o e e e e e e e e e e e e e e eeeceeeaoaao-
CONTRACT TOTALS | $ 387, 528. 04| $ 394, 031. 43| $ 417, 980. 35




| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 06/27/01
PAGE : 401 -5
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 422,023. 91 RQUTE : SR 16
CALL ORDER . 401 CONTRACT ID : B -25699-A COUNTI ES : CASS
LETTI NG DATE : 06/19/01 10:00 AM DI STRI CT . LAPORTE DI STRICT
SET- AS| DE :
| (4) 35-1339168 | (5) 35-1817530 [
| LAPCRTE CONSTRUCTI ON CO | Pl ONEER ASSOCI ATES, | NC. |
LINE NO/ | TEM CODE / ALT | | [
| TEM DESCRI PTI ON QUANTI TY | UNIT PRI CE AMOUNT]| UNIT PRI CE AMOUNT]| UNI T PRI CE AMOUNT
------------------------------------------ e m e m m e e e e e e e et e e e et e e e e e e e e e e e e e e e e e e e e eeeaao

SECTI ON 0001 BRI DGE REPLACEMENT

I
1000. 00000 9000. 00| 1900. 00000 17100. 00|

I
0001 105- 01925 9.000 M |
FIELD OFFICE, 51.1 n2 | | |
0002 105- 06845 LUMP| 5321. 46000 5321. 46| 4500. 00000 4500. 00|
CONSTRUCTI ON ENGI NEERI NG | | |
0003 110- 01001 LUMP|  21000. 00000 21000. 00|  23500. 00000 23500. 00|
MOBI LI ZATI ON AND DEMOBI LI ZATI ON | | |
0004 201-52370 LUWP| 3682. 29000 3682.29]  10000. 00000 10000. 00|
CLEARI NG RI GHT OF VAY | | |
0005 202-51330 LUMP|  37163. 65000 37163.65/  35000. 00000 35000. 00|
PRESENT STRUCTURE, REMOVE | | |
0006 202- 60820 216.000 n2 | 12. 04000 2600. 64| 17. 60000 3801. 60|
SURFACE M LLING ASPHALT | | |
0007 203- 02000 176.000 n8 | 26. 15000 4602. 40| 9. 45000 1663. 20|
EXCAVATI ON,  COMMON | | |
0008 203- 02070 918.000 n8 | 24. 38000 22380. 84| 33. 00000 30294. 00|
BORROW | | |
0009 203- 06499 626.000 n2 | 4.53000 2835. 78] 10. 00000 6260. 00|
SUBGRADE TREATMENT | | |
0010 203-51223 22.000 n8 | 43. 44000 955. 68| 22. 50000 495. 00|
EXCAVATI ON, WATERVAY | | |
0011 205- 06932 24.000 m | 28. 50000 684. 00| 33. 65000 807. 60|
TEMPORARY CHECK DAM STRAW BALES | | |
0012 205- 06937 350.000 m | 5. 25000 1837. 50]| 6. 20000 2170. 00|
TEMPORARY SI LT FENCE | | |
0013 206- 51230 84.000 n8 | 33. 23000 2791. 32 10. 00000 840. 00|
EXCAVATI ON, FOUNDATI ON, UNCLASSIFIED | | |
0014 211- 02060 8.500 n8 | 78. 20000 664. 70| 51. 50000 437. 75|
B BORROW FOR STRUCTURE BACKFI LL | | |
0015 211- 06467 25.000 n8 | 53. 26000 1331. 50| 44. 25000 1106. 25|
AGGREGATE FOR END BENT BACKFI LL | | |
0016 303- 52308 873.000 My | 15. 07000 13156. 11| 23. 60000 20602. 80|
COVPACTED AGGREGATE, O, 53 | | |
0017 402- 05468 674.000 My | 50. 00000 33700. 00| 59. 00000 39766. 00|
HVA BASE 25.0 mm MAI NLI NE | | |
0018 402- 05474 268.000 My | 53. 00000 14204. 00| 62. 55000 16763. 40
HVA | NTERVEDI ATE 19.0 mm MAI NLI NE | | |
0019 402- 05477 136.000 My | 61. 00000 8296. 00| 72. 00000 9792. 00|
HVA SURFACE 9.5 nm MAI NLI NE | | |
0020 402- 05481 132.000 My | 59. 00000 7788. 00| 69. 65000 9193. 80|

HVA BASE 25.0 nm SHOULDER | | |



I NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 06/27/01
PAGE : 401 -6
TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 422, 023.91 ROUTE : SR 16
CALL ORDER : 401 CONTRACT ID: B -25699-A COUNTI ES : CASS
LETTI NG DATE : 06/19/01 10:00 AM DI STRI CT . LAPORTE DI STRI CT
SET- ASI DE :
| (4) 35-1339168 | (5) 35-1817530 |
| LAPORTE OONSTRUCTI ON QO | Pl ONEER ASSOCI ATES, | NC. |
LINE NO/ | TEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRICE AVMOUNT|  UNIT PRI CE AMOUNT
0021 404- 05511 729.000 n2 | 5. 00000 3645. 00| 5. 90000 4301. 10|
SEAL COAT, 2 | | |
0022 405- 05518 729.000 n2 | 1. 50000 1093. 50| 1. 80000 1312. 20|
ASPHALT FOR PRI ME COAT | | |
0023 406- 05521 6243.000 n2 | 0. 20000 1248. 60| 0. 25000 1560. 75|
ASPHALT FOR TACK CQOAT | | |
0024 601- 01522 4.000 EACH 1175. 00000 4700. 00| 1390. 00000 5560. 00|
GUARDRAI L TRANSI TI ON TYPE TGB | | |
0025 601- 01846 1.000 EACH| 1650. 00000 1650. 00| 1950. 00000 1950. 00|
GUARDRAI L TERM NAL SYSTEM W BEAM | | |
CURVED, 3 | | |
0026 601- 94689 3.000 EACH| 2175. 00000 6525. 00| 2570. 00000 7710. 00|
GUARDRAI L END TREATMENT, CS | | |
0027 601-97774 1.000 EACH| 900. 00000 900. 00| 1065. 00000 1065. 00|
GUARDRAI L END TREATMENT, OS, SPARE | | |
PARTS PACKAGE | | |
0028 601- 99105 139.065 m | 30. 40000 4227. 58| 36. 00000 5006. 34|
GUARDRAI L, W BEAM 1.905 m SPACI NG | | |
0029 602- 06729 4.000 EACH 3. 98000 15. 92| 5. 00000 20. 00|
BARRI ER DEL| NEATOR | | |
0030 610- 05527 29.000 My | 115. 00000 3335. 00| 135. 70000 3935. 30|
HVA FOR APPROACHES | |
0031 610- 06259 150.400 n2 | 77. 04000 11586. 82| 86. 00000 12934. 40|
REl NFORCED CONCRETE BRI DGE APPROACH, | | |
300 mMm | | |
0032 615- 06490 8.000 EACH 324. 02000 2592. 16| 125. 00000 1000. 00|
Rl GHT OF WAY MARKER | | |
0033 615- 06505 2.000 EACH 646. 01000 1292. 02| 500. 00000 1000. 00|
MONUMENT, B | | |
0034 616- 02320 387.000 n2 | 4. 70000 1818. 90| 3.10000 1199. 70|
GEOTEXTI LES | | |
0035 616- 06405 259.000 My | 25. 04000 6485. 36| 21. 00000 5439. 00|
Rl PRAP, REVETMENT | | |
0036 621- 01004 2.000 EACH 250. 00000 500. 00| 300. 00000 600. 00|
MOBI LI ZATI ON AND DEMOBI LI ZATI ON FOR | | |
SEEDI NG | | |
0037 621- 06559 3500.000 n2 | 0. 68000 2380. 00| 0. 80000 2800. 00|
MULCHED SEEDI NG R | | |
0038 621- 06567 16.000 KL | 1. 00000 16. 00| 1. 20000 19. 20|
WATER | | |
0039 621- 06575 550.000 n2 | 5. 50000 3025. 00| 6. 50000 3575. 00|

SODDI NG, NURSERY |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 06/27/01
PAGE : 401 -7
TABULATI ON CF BI DS

STRUCTURAL MEMBERS, CONCRETE | - BEAM |

ENG NEER S ESTI MATE: $ 422,023. 91 RQUTE : SR 16
CALL ORDER . 401 CONTRACT ID : B -25699-A COUNTI ES : CASS
LETTI NG DATE : 06/19/01 10:00 AM DI STRI CT . LAPORTE DI STRICT
SET- AS| DE :
| (4) 35-1339168 | (5) 35-1817530 [
| LAPORTE CONSTRUCTI ON CO | Pl ONEER ASSOCI ATES, | NC. |
LINE NO/ | TEM CODE / ALT | | [
| TEM DESCRI PTI ON QUANTI TY | UNIT PRI CE AMOUNT]| UNIT PRI CE AMOUNT]| UNI T PRI CE AMOUNT
------------------------------------------ e m e m m e e e e e e e et e e e et e e e e e e e e e e e e e e e e e e e e eeeaao
0040 701-95146 156.000 m | 165. 52000 25821. 12| 210. 00000 32760. 00|
PI LE, STEEL H, EPOXY COATED, HP 310 X 79| | |
0041 703-51030 1920.000 kg | 1. 27000 2438. 40| 1. 35000 2592. 00|
REI NFORCI NG STEEL | | [
0042 703-51032 13566.000 kg | 1. 09000 14786. 94| 1. 60000 21705. 60|
REI NFORCI NG STEEL, EPOXY CQATED | | |
0043 704-51002 84.400 n8 | 881. 48000 74396. 91| 670. 00000 56548. 00|
CONCRETE, C, SUPERSTRUCTURE | | [
0044 706- 05732 4.000 EACH 1000. 00000 4000. 00| 1805. 00000 7220. 00|
CONCRETE BRI DGE RAI LI NG TRANSI TI ON, TBC | | |
0045 706-51020 9.400 nB8 | 638. 30000 6000. 02| 875. 00000 8225. 00|
CONCRETE, C, RAILING | | [
0046 707-05984 97.500 m | 306. 49000 29882. 78| 430. 00000 41925. 00|
I
I

I, 1143 mm X 406 mm |
0047 709-51821 LUVP| 1979. 58000 1979. 58| 2000. 00000 2000. 00|

SURFACE SEAL | | |
0048 715- 02628 1.000 EACH 1348. 99000 1348. 99| 520. 00000 520. 00|
SAFETY METAL END SECTION, 6:1, 375 nm | | |
0049 715- 05052 40.000 m | 82. 54000 3301. 60| 78. 00000 3120. 00|
PIPE, TYPE 4, CIRCULAR 300 nm [ [ |
0050 715- 05169 13.000 m | 98. 14000 1275. 82| 81. 00000 1053. 00|
PIPE, TYPE 3, CIROULAR 375 nm [ [ |
0051 715- 05407 40.000 m | 16. 31000 652. 40| 21. 50000 860. 00|
Pl PE, END BENT DRAIN, 150 nm | | |
0052 715- 05443 6.000 m | 279. 51000 1677. 06| 110. 00000 660. 00|
PI PE, DRAIN TILE TERM NAL SECTION, 300 | | |
mm [ I I
0053 715- 46005 1.000 EACH 854. 76000 854. 76 340. 00000 340. 00|
Pl PE END SECTION, 375 mm | | |
0054 801- 04308 6.000 EACH 98. 00000 588. 00| 115. 65000 693. 90|
ROAD CLOSURE S| GN ASSEMBLY | | |
0055 801- 06605 8.000 EACH 42. 00000 336. 00| 50. 00000 400. 00|
BARRI CADE, I11A | | |
0056 801- 06606 4.000 EACH 68. 00000 272. 00| 80. 25000 321. 00|
BARRI CADE, |11B | | |
0057 801- 06625 30.000 EACH 46. 00000 1380. 00| 54. 30000 1629. 00|
DETOUR ROUTE MARKER ASSEMBLY | | |
0058 801- 06640 26.000 EACH 62. 00000 1612. 00| 73. 20000 1903. 20|
CONSTRUCTI ON SI GN, A | | |
0059 804- 06770 2.000 EACH 20. 00000 40. 00| 108. 00000 216. 00|

DELI NEATOR POST | | |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 06/27/01
PAGE : 401 -8
TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 422,023. 91 RQUTE : SR 16
CALL ORDER . 401 CONTRACT ID : B -25699-A COUNTI ES : CASS
LETTI NG DATE : 06/19/01 10:00 AM DI STRI CT . LAPORTE DI STRICT
SET- AS| DE :
| (4) 35-1339168 | (5) 35-1817530 [
| LAPORTE CONSTRUCTI ON CO | Pl ONEER ASSOCI ATES, | NC. |
LINE NO/ |ITEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRI CE AMOUNT]| UNIT PRI CE AMOUNT]| UNI T PRI CE AMOUNT
------------------------------------------ e m e m m e e e e e e e et e e e et e e e e e e e e e e e e e e e e e e e e eeeaao
0060 808-06712 285.000 m | 0. 39000 111. 15] 0. 50000 142. 50|
LINE, PAINT, BROKEN, YELLON 100 mm | | [
0061 808-06713 570.000 m | 0. 39000 222. 30| 0. 50000 285. 00|

LINE, PAINT, SOLID, W TE, 100 nm
SECTI ON TOTALS |

I
$  424,010. 56|

$ 424, 010. 56|

I
$ 480, 200. 59

$ 480, 200. 59




| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 06/27/01
PAGE : 411 -1
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 320, 843. 18 ROUTE : SR 912
CALL ORDER © 411 CONTRACT ID : B -25728-A COUNTI ES : LAKE
LETTI NG DATE : 06/19/01 10:00 AM DI STRI CT . LAPORTE DI STRICT
CONTRACT TIME : 11/01/01 COVPLETI ON DATE
CONTRACT DESCRI PTI ON : URBAN PRQIECT(S) : 22010AA
SET- AS| DE :

VENDOR RANKI NG :

TOTAL % OVER
RANK VENDOR NO. / NAVE BI D LOWN BI D
1 35-1106884 ELLAS CONSTRUCTI ON CO $ 154, 437. 64 100. 0000%
2 35-1035114 SUPERI OR CONSTRUCTI ON CO $ 182, 187. 64 117. 9684%
| (1) 35-1106884 | (2) 35-1035114 [
| ELLAS CONSTRUCTI ON CO | SUPERI OR CONSTRUCTION CO |
LINE NO/ | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AVMOUNT| UNIT PRICE AVMOUNT|  UNIT PRICE AMOUNT
------------------------------------------ O
SECTI ON 0001 BRI DGE REHABI LI TATI ON
I | |
0001 105- 06790 3.000 MX®S | 2250. 00000 6750. 00| 1300. 00000 3900. 00|
FI ELD OFFI CE, 300 SFT | | I
0002 105- 06845 LUMP| 5000. 00000 5000. 00| 6000. 00000 6000. 00|
CONSTRUCTI ON ENG NEERI NG | | |
0003 110- 01001 LUMP| 7250. 00000 7250.00]  12000. 00000 12000. 00|
MOBI LI ZATI ON AND DEMOBI LI ZATI ON | | |
0004 601- 04746 2.000 EACH 8700. 00000 17400. 00| 3000. 00000 6000. 00|
ENERGY ABSORBI NG TERM NAL, CZ | | |
0005 602- 06639 700.000 LFT | 17. 75000 12425. 00| 11. 00000 7700. 00|
TEMPORARY CONCRETE BARRI ER, ANCHORED | | [
0006 602- 06646 460.000 LFT | 16. 00000 7360. 00| 10. 00000 4600. 00|
TEMPORARY CONCRETE BARRI ER | | |
0007 711-51877 LUMP|  36000. 00000 36000. 00]  33000. 00000 33000. 00|
JACKI NG AND SUPPCRTI NG BEAVS | | |
0008 711-95316 LUMP|  17000. 00000 17000. 00|  65000. 00000 65000. 00|
SHOES, STEEL, RESET | | |
0009 801- 04308 4.000 EACH 68. 00000 272. 00| 68. 00000 272. 00|
ROAD CLOSURE S| GN ASSEMBLY | | |
0011 801- 06207 17121.000 LFT | 0. 74000 12669. 54| 0. 74000 12669. 54|
TEMPORARY PAVEMENT MARKI NG REMOVABLE, | | [
4 IN | [ [
0012 801- 06606 6.000 EACH| 58. 00000 348. 00| 58. 00000 348. 00|
BARRI CADE, |11B | | [
0014 801- 06625 8.000 EACH| 28. 00000 224. 00| 28. 00000 224. 00|
DETOUR ROUTE MARKER ASSEMBLY | | |
0015 801- 06640 40.000 EACH| 59. 00000 2360. 00| 59. 00000 2360. 00|
CONSTRUCTI ON SI GN, A | | |
0016 801- 06645 17.000 EACH 15. 00000 255. 00| 15. 00000 255. 00|

CONSTRUCTION SI G\, B | | |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 06/27/01
PAGE : 411 -2
TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 320, 843. 18 ROUTE : SR 912
CALL ORDER © 411 CONTRACT ID : B -25728-A COUNTI ES : LAKE
LETTI NG DATE : 06/19/01 10:00 AM DI STRI CT . LAPORTE DI STRICT
SET- AS| DE :
| (1) 35-1106884 | (2) 35-1035114 [
| ELLAS CONSTRUCTI ON CO | SUPERI OR CONSTRUCTI ON CO |
LINE NO/ |ITEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRI CE AMOUNT]| UNIT PRI CE AMOUNT]| UNI T PRI CE AMOUNT
------------------------------------------ e m e m m e e e e e e e et e e e et e e e e e e e e e e e e e e e e e e e e eeeaao
0017 801- 06649 260. 000 EACH 3. 10000 806. 00| 3. 10000 806. 00|
TEMPORARY RAI SED PAVEMENT MARKER, 1 | | |
0018 801-06710 20. 000 DAY | 12. 00000 240. 00| 12. 00000 240. 00|
FLASHI NG ARROW S| GN | | [
0019 801-06775 LUWP| 9500. 00000 9500. 00| 7800. 00000 7800. 00|
MAI NTAI NI NG TRAFFI C | | [
0020 801-97643 432.000 LFT | 4. 10000 1771. 20| 4, 10000 1771. 20|
TEMPORARY BUZZ STRI PS | | |
0027 808- 75994 87.000 EACH 10. 00000 870. 00| 15. 00000 1305. 00|
PRI SMATI C REFLECTOR | | [
0028 808-04767 7109. 000 LFT | 2.10000 14928. 90| 2. 10000 14928. 90|
LI NE , PREFORVED, PATTERNED, BLACK MASK | | |
0029 801-03290 6.000 EACH 168. 00000 1008. 00| 168. 00000 1008. 00|
CONSTRUCTI ON SIGN, C | | |
SECTI ON TOTALS | $ 154, 437. 64| $ 182, 187. 64|
...................................................................... e
CONTRACT TOTALS | $ 154, 437. 64| $ 182, 187. 64|







